
ADDENDUM No. 8 ‐ May 27th, 2016  

BID NO. IFB 16‐115, FINANCE PROJECT No. MP 1601 and LS 1601  

  TROPICAL DRIVE AND BARTON ROAD IMPROVEMENTS  

Each recipient of this Addendum No. 8 to the Invitation for Bid (IFB) who responds to the IFB  
acknowledges all of the provisions set forth in the IFB and agrees to be bound by the terms  
thereof.  This addendum shall modify, clarify, change or add information and clarification and  
become part of the above referenced IFB.  
 
GENERAL COMMENTS/CLARIFICATIONS:  

 

1.    The City revised the Substantial Completion timeframe to 210 days and Final Completion to  

  240 days. The revised Contract Documents is attached.  
 
2.   The City confirmed that work hours are from 8am to 7pm, Monday through Friday, and on  

Saturday, from 8am to 6pm. Refer to City of Lake Worth Contract Documents, Section 2, 7.b, 

Page 6 of 38 for additional requirements.  
 
3.   The City plans to award the construction contract in June 2016.  
 
4.   The City provided clarification that the “even though the project is partially funded by the  
  CDBG grant, the entire project is subject to Federal requirements and is required to comply  
  with Davis‐Bacon Act for hourly wages.  
 

5.     The  four  (4)  Federal  forms  and  the Workforce  Projection  form  in  “Appendix A”,  are  to be      
returned with the Bid package documents (B1).  
 
6.   The Schedule of Bid Items was revised to better correlate to Section 01025 Measurement  
  and Payment Procedures. The revised Schedule of Values (SOV) and Section 01025 is  
  attached.  
 

7.    The  items  listed below were removed from the SOV to better correlate to Section 01025  
  Measurement and Payment Procedures:  

 

a.   6” concrete driveway was removed from the SOV ‐ this item is incidental to trench  
restoration (01025‐8, 1.11, B. 6)  

b.   6” header curb  was removed from the SOV ‐ this item is incidental to trench  
restoration (01025‐8, 1.11, B. 6)  

c.   6” type F curb  was removed from the SOV ‐ this item is incidental to trench  
restoration (01025‐8, 1.11, B. 6)  

d.   Trench restoration/patch work for multiple new water services are incidental to  
  trench restoration and not listed in the SOV ‐ this item is incidental to trench  
  restoration (01025‐8, 1.11, B. 6)  
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8.  Drawings sheets C208, C218 and C302 provided in Addendum 3 were required due to  

modification to the Town of Lantana water main  interconnection. That change allows for 

two‐way flow.  
 

9. The City of Lake Worth Approved Product List was removed from Bid package.  
 

10. The List of Approved Sanitary Liner Installer was deleted from Section 02538.  

11. Reference to any specific manufacturer  listed  in the drawings or technical specifications was  

  added the words  “approved equal.”  

12. Documents related to Federally and County Funded Community Development Block Grant  
  (CDBG) previously provided, are now included in the Project Specifications Manual as  
  Appendix A.  
 

13.  In “Appendix A”, the Wage Decision FL160173 Mod ‐0‐ wages have been modified and 
REPLACED with FL160173 Mod ‐1, and the Federal Requirements coversheet REPLACED to 
reflect the new Wage Decision FL160173 Mod ‐1 ‐HWY .   

 

The	 following	changes/clarifications	are	hereby	 incorporated	 into	 the	bid	
documents/project	specifications	as	follows:		
	
REVISION TO SPECIFICATIONS  

1.   City of Lake Worth Project Specification Manual Section 00010, DELETE pages 00010‐1  to  

  00010‐2 and REPLACE with ATTACHED Section 00010 pages 00010‐1 to 00010‐2.  
 
2.  City of Lake Worth Contract Documents ‐ DELETE pages 1 to 4 of 38, page 6 of 38, page 16 of  

38 and pages 18 to 21 of 38  and REPLACE with ATTACHED City of Lake Worth Contract  
Documents ‐ pages 1 to 4 of 38, page 6 of 38, page 16 of 38 and pages 18 to 21 of 38.  

 

3.  Technical Specification Section   01010, DELETE pages 01010‐1 to 01010‐6 REPLACE with  
ATTACHED Section 01010 pages 01010‐1 to 01010‐6.  

 

4.  Technical Specification Section 01025, DELETE pages 01025‐1 to 01025‐16 REPLACE with  
ATTACHED Section 01025 pages 01025‐1 to 01025‐16.  

 

5.  Technical Specification Section   01110, DELETE pages 01110‐1 to 01110‐6 REPLACE with  
ATTACHED Section 01110 pages 01110‐1 to 01110‐6.  

 

6.  Technical Specification Section 01340, DELETE page 01340‐5 and REPLACE with ATTACHED  

Section 01340 page 01340‐5.  
 

7.   Technical Specification Section 02082, DELETE pages 02082‐1 to 02082‐8 and REPLACE with  
ATTACHED Section 02082 pages 02082‐1 to 02082‐8.  

 

8.  Technical Specification Section 02513, DELETE page 02513‐2 and REPLACE with ATTACHED  
Section 02513 page 02513‐2.  

 

9.  Technical Specification Section 02538, DELETE pages 02538‐1 to 02538‐6 and REPLACE with  
ATTACHED Section 02538 pages 02538‐1 to 02538‐6.  

 

10. Technical Specification Section 02668, DELETE pages 02668‐1 to 02668‐4 and REPLACE with  2  

 



ATTACHED Section 02668 pages 02668‐1 to 02668‐4.  
 

11. Technical Specification Appendix A, DELETE City of Lake Worth Approved Product List.  
 

12. Technical Specification Appendix A, ADD ATTACHED Appendix A.  
 
REVISION TO DRAWINGS  

1.   REPLACE Sheets C002, C100 and C101 with ATTACHED Sheets C002, C100 and C101.  

Proposers must acknowledge receipt of this Addendum No. 8  in the space provided below.   This 
Addendum  forms an  integral part of the  IFB documents and therefore must be executed and 
submitted with you proposal.  

Issued By:  City of Lake Worth  Signed By: 
Finance Office  
May 27th, 2016  Purchasing Agent 

PROPOSER/Company  

Company Name:  

 

Signed By:  Print Name: 

Title:  

Date:  
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City of Lake Worth 
FINANCE OFFICE  

 
INVITATION FOR BID 

 
 

BID # IFB 16-115 
FINANCE PROJECT #s MP 1601 and LS 1610 

 
TROPICAL DRIVE AND BARTON ROAD INFRASTRUCTURE 

IMPROVEMENTS PROJECT 
 

 Bid Submission Deadline 
      

Day/ Date: Friday/ June 3, 2016 
 Time:         3:00PM 
 Location:   Procurement Office 

                  7 North Dixie Highway – 2nd Floor 
                  Lake Worth, FL 33460 

Pre-Bid Conference Meeting 
 
Day/ Date: Tuesday/April 26, 2016 
Time:        10:00AM 
Location:  City Hall Conference Room - 1st Floor  
                 7 North Dixie Highway  
                 Lake Worth, FL  33460 
 

Deadline for Questions 
Day/ Date: Wednesday/May 4, 2016 

  

Deadline for Issuing Addenda 
Day/ Date: Tuesday/May 17, 2016 
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 FINANCE OFFICE 
7 North Dixie Highway 

   Lake Worth, FL  33360 
TEL:  561-586-1651 

INVITATION FOR BID 
IFB # 16-115 

TROPICAL DRIVE AND BARTON ROAD INFRASTRUCTURE 
IMPROVEMENTS PROJECT 

The City of Lake Worth is soliciting bids from responsible and experienced contractors to perform 
construction services for the Tropical Drive and Barton Road Infrastructure Improvements Project.    

The scope of work is inclusive of all necessary improvements to construct roadway improvements, 
sidewalk, curb and gutter, watermain, sanitary sewer improvements, swale construction, new striping and 
signage and all other associated work for a complete neighborhood infrastructure improvement project.  
This project is being partially funded through Federal Community Development Block Grant (CDBG) 
funds. 

Section 3 companies are encouraged to bid to the Invitation for Bid and bid advertisement.  

Bid documents may be downloaded at the City’s website at:  www.LakeWorth.org.  Hard copies of 
bid documents may also be acquired from the Finance Office at 7 North Dixie Highway, Lake Worth, FL 
33460. 

Time is of the essence.  Any bid received after 3:00PM on June 3, 2016, whether by mail or otherwise, 
will be returned unopened.  The time of receipt shall be determined by the time clock located in the 
Finance Office.  Bids shall be placed in a sealed envelope, marked in the lower left-hand corner with the 
bid number, title, date, and hour bids are scheduled to be received.  Bidders are responsible for insuring 
that their bid is stamped by office personnel by the deadline indicated. 

A non-mandatory Pre-Bid meeting is scheduled for 10:00AM on Tuesday, April 26, 2016, 
located at City Hall, 7 North Dixie Highway, Lake Worth, FL  33460. City Hall Conference 
Room, 1st Floor. 

All bids must be delivered or mailed to: 

City of Lake Worth, Finance Office – 2nd Floor 
7 North Dixie Hwy.  

Lake Worth, FL 33460 

ENVELOPES CONTAINING BIDS MUST BE IDENTIFIED AS BID # 16-115. Bids shall be 
accompanied by a certified check, cashier’s check, or Bid Bond in an amount not less than 5% of bid. 

______________________  Original Published Date:  April 10, 2016 
Hirut Darge, Purchasing Agent Palm Beach Post 

Revised: May 20, 2016
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SECTION 1 - SCOPE OF WORK  

 

Tropical Drive and Barton Road Infrastructure Improvements Project 
 
The City of Lake Worth is soliciting bids from responsible and experienced contractors to perform 
construction services for the Tropical Drive and Barton Road Infrastructure Improvements Project.    
 
The scope of work is inclusive of all necessary improvements to construct roadway improvements, 
sidewalk, curb and gutter, watermain, sanitary sewer improvements, swale construction, new striping and 
signage and all other associated work for a complete neighborhood infrastructure improvement project.  
This project is being partially funded through Federal Community Development Block Grant (CDBG) 
funds.      
 
All work shall be constructed in accordance with the plans as designed by AECOM (URS) Inc.  
and in accordance with the Florida Department of Transportation’s (FDOT) design specifications and  
standards and City of Lake Worth’s Standards and Details available on the City’s website at 
www.lakeworth.org.  
 
The project is being bid and awarded as a unit price contract and quantities are located within this 
Invitation for Bid on Form B3.  

 
END OF SECTION 1 – SCOPE OF WORK 

 
 

SECTION 2 – SPECIAL TERMS  
 

1.  Pre-Bid Conference  
A Pre-Bid Conference is scheduled at 10:00AM on Tuesday, April 26, 2016 at the City Hall 
Conference Room, 7 North Dixie Highway, Lake Worth, Florida 33460 to provide potential bidders the 
opportunity to ask questions and receive clarification concerning the project.  
 

2.  Time of Completion and Liquidated Damages.  The work to be performed under this project 
shall commence on the date of Notice to Proceed.  The work shall be substantially completed within 
210 DAYS after the date of such notice, and fully completed within 240 DAYS, with such extensions 
of time as are provided for in the General Terms and Conditions.  Liquidated damages for delay are 
agreed to be $500 per calendar day.    

3.  Permits and Fees.  In accordance with the Public Bid Disclosure Act, the Contractor will be 
required to make payment to the City of Lake Worth for following permits or licenses, impact, inspection 
or other fees for this Project under the Contract:  (F.S. 218.80)  

(Permit) (Fee/Amount or calculation) 
Individual Plumbing Permit 3% of the cost of relocating each meter (if cost per 

meter relocation is less than $2,500, the permit fee is 
$75 per meter) 

 
4.     Licenses.  Each Bidder shall have the following licenses at the time of bid submittal or its bid may 
be disqualified:   
 

• State of Florida General Contractor license  OR 
• State of Florida Underground Utility Contractor license 
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b. Work hours are from 8am to 7pm, Monday through Friday, and on Saturday, from 8am to 6pm. 
Neither the prime contractor nor any subcontractor shall be allowed to perform one hundred percent 
(100%) of their work on this project on nights, weekends, or County recognized holidays, and shall 
assure that the prime contractor and all subcontractors shall, at a minimum, perform work on this project 
for the duration of one regular working day. Due to this is being a grant funded project, the Municipality 
may request DES for a waiver to the above requirement should the nature of the project so necessitate, 
and in such instance, DES may, at its discretion, grant the Municipality such waiver. No work on Sunday 
& Holiday, unless a waiver is authorized by both Public Services and DES with at least a 48 hours 
advanced notice.  

c. The Section 3 report is a requirement for this project.  Section 3 companies are encouraged 
to bid. The local Workforce Investment Board, Inc. may be able to assist with recruiting from low 
income populations. Contractors can contact:  

 
Michelle Dryer, Director of Community Partnership  

(561) 340-1060 x2487, MDryer@CareerSourcePBC.com  
 
The services to be provided under this IFB are set to commence upon the City’s issuance of a notice to 
proceed.  Due to the nature of the services, the notice to proceed may be by oral communication to the 
selected bidder.  All bidders must have all necessary equipment and/or personnel to immediately 
commence upon receipt of the notice to proceed. 

 
 

END OF SECTION 2 – SPECIAL TERMS 
 
 
 
SECTION 3 - MINIMUM QUALIFICATIONS  

 
 
CHECKLIST  

 
 
Contractors must meet the following minimum requirements in order to be considered for award.  

Contractors not meeting these requirements will be disqualified.   All decisions of the City are final.  
 
 

1) Contractor must have served as prime contractor for a minimum of two similar  
(2) projects involving similar scope of work (roadway construction, watermain, storm 
drainage) and similar size projects within the last thirty six (36)  
months.  

 
Complete Form A1 - Contractor’s Prior Experience Form  

2) Contractor must possess an active General Contractor license OR  
Underground Utility Contractor license in the State of FL.  Please submit a copy of the 
license with this bid submittal package.  

 
 
 

END OF SECTION 3 – MINIMUM QUALIFICATIONS 
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(B1)rev  
BID PACKAGE COVER SHEET  

 
IFB # 16-115  Project Title:  Tropical Drive and Barton Road Infrastructure  

Improvements Project  
 
Bidder Company Name: ………………………………………………………………………………………………………  
 
 
Enclose the following documents:  

_____ 1. Bid Package Cover Sheet. (B1) 
_____ 2. Prior Experience. (A1) 
_____ 3. Bid (B2)    Must be signed. 
______4. Schedule of Bid Items (B3)   Must be signed. 
_____ 5. Substitution Sheet (B4).  If none, mark “none”. 
_____ 6. Schedule of Sub-contractors (B5).  If none, mark “none”. 
_____ 7. Contractor Verification (B6).  Check the license and insurance requirements to ensure 

that you will comply and attach copies of current licenses. 

_____ 8. Reference List (B7) 
_____ 9. Drug Free Certification (B8) 
_____ 10. Trench Safety Compliance Form (B9) 
_____ 11. Contractor’s Existing and Projected Workload (B10) 
_____ 12. Bid bond or Deposit 
_____ 13. Copies of Licenses, Certifications and Registrations (Contractor to Supply) 
_____ 14. Form’s Packet for Federally Funded Projects – Appendix A 
 -Non-Collusion Affidavit of Prime Bidder (Federal) 
 -Anti-Kickback Affidavit (Federal) 
 -Certification of Eligibility of General Contractor (Federal) 
 -Certification of Non-Segregated Facilities (Federal) 
 -Workforce Projection (not Federal) 
_____ 15. Sample of your Daily Reporting Form and Employee Sign-In Sheet 
_____ 16. Any issued Addenda 
 
 
Clearly mark the outside lower left corner of the Envelope with the Invitation for Bid number and title, and the 
Date and Time for the bid closing deadline.  

THIS PAGE AND THE FOLLOWING PAGES ARE TO BE RETURNED WITH YOUR BID.  

 Submit ONE (1) ORIGINAL and TWO (2) PHOTOCOPIES of your Bid package.  

AVOID BID REJECTION:  

All bids must be submitted on the provided Bid forms with each form completed and signed 
where requested.  Signatures must be in ink and by a person authorized to bind the Bidder.  
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(B2)  
BID  
 

Tropical Drive and Barton Road Infrastructure Improvements Project 
 
         IFB # 16-115 

 
 
Proposal of: ______________________________________________________________________  
 (Bidder Company Name)  
 
 
Bid Amount: $_______________________________________ 

 
 
(Write Dollar Figure Here)  

 
Bidder agrees to furnish, unless otherwise provided, all implements, machinery, equipment, 
transportation, tools, materials, supplies, labor and other things necessary for the performance and 
completion of the work for the amount indicated above.  

The undersigned Bidder hereby declares that:  
 
1. This bid is made in good faith, without collusion or fraud and is fair and competitive in all respects. 

2.  The Bidder has carefully and to his full satisfaction examined the attached Scope of Work, 
Special Terms,  General  Conditions,  technical  specifications,  and  form  of  bonds,  if  applicable,  
together  with  the accompanying plans, and Bidder has read all issued addenda issued.  
 
3.  Bidder has made a full examination of the site and is familiar with the site conditions that may 
impact its performance.  

4.  There is enclosed a bid guarantee consisting of five percent (5%) of bid price in the 
amount of $_______________.  
 
5. Upon receipt of a Notice of Intent to Award the contract the Bidder shall: 1) commence obtaining 
a Performance Bond, a Payment Bond, and Certificate(s) of Insurance immediately after receiving a 
Notice of Intent to Award, and 2) immediately obtain a Certificate of Registration for engaging in business 
from the City, as such documents will be required prior to execution of a Contract. 

6. Bidder understands that the contract time starts on the date of Notice to Proceed. 

7.  Bidder furthermore agrees that, in case of failure on his part to execute a Contract and 
provide all required documents within ten (10) calendar days of receipt of the Contract for execution, 
the offer to contract may be withdrawn and the check, bond, or other security accompanying his bid and 
the money payable thereon, shall become the property of the City, by forfeit as agreed liquidated 
damages.  
 
8.  The Bidder states that this bid is the only bid for this project in which Bidder is interested; and 
Bidder shall not be a sub-contractor or sub-subcontractor on this project.  
 

9.  The work shall be substantially completed within 210 DAYS after the date of such notice, and 
fully completed within 240 DAYS, with such extensions of time as are provided for in the General 
Terms and Conditions.  
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(B3)  

IFB # 16-115 

SCHEDULE OF UNIT BID ITEMS 

In accordance with the specifications and Scope of Work included with this bid, following 
is the recommended unit prices in order to evaluate the total bid as submitted with your 
proposal.  These prices are intended to equal the total base bid as submitted at the top of 
page 16 of the IFB.  These prices are used as a tool for the evaluation of the bid(s).  

Item 
No Description EST 

QTY Units Unit Cost Value 

WATER UTILTIES         

1 

Furnish and install 4" PVC (Polyvinyl Chloride) C-900 (DR-18) water main 
pipe including all thrust blocks, restraining joints, disinfection and 
appurtenances needed to deliver a functioning water distribution 
system. 

30 LF     

2 

Furnish and install 6" PVC (Polyvinyl Chloride) C-900 (DR-18) water main 
pipe including all thrust blocks, restraining joints, disinfection and 
appurtenances needed to deliver a functioning water distribution 
system. 

50 LF     

3 

Furnish and install 8" PVC (Polyvinyl Chloride) C-900 (DR-18) water main 
pipe including all thrust blocks, restraining joints, disinfection and 
appurtenances needed to deliver a functioning water distribution 
system. 

3500 LF     

4 

Furnish and install 12" PVC (Polyvinyl Chloride) C-900 (DR-18) water 
main pipe including all thrust blocks, restraining joints, disinfection and 
appurtenances needed to deliver a functioning water distribution 
system. 

3500 LF     

5 
Furnish and install 4"  DIP (Ductile Iron Pipe) water main pipe including 
all thrust blocks, restraining joints, disinfection and appurtenances 
needed to deliver a functioning water distribution system. 

40 LF     

6 
Furnish and install 6" DIP (Ductile Iron Pipe) water main pipe including 
all thrust blocks, restraining joints, disinfection and appurtenances 
needed to deliver a functioning water distribution system. 

400 LF     

7 
Furnish and install 8" DIP (Ductile Iron Pipe) water main pipe including 
all thrust blocks, restraining joints, disinfection and appurtenances 
needed to deliver a functioning water distribution system. 

150 LF     

8 
Furnish and install 12" DIP (Ductile Iron Pipe) water main pipe including 
all thrust blocks, restraining joints, disinfection and appurtenances 
needed to deliver a functioning water distribution system. 

310 LF     

9 Furnish and install Compact Ductile Iron Fittings (Tees, Elbows, Crosses, 
etc.). 6.84 TONS     

10 Furnish and install 12" resilient wedge gate valve and appurtenances. 6 EA     

11 Furnish and install 8" resilient wedge gate valve and appurtenances. 5 EA     

12 Furnish and install 6" resilient wedge gate valve and appurtenances. 14 EA     

13 Furnish and install 2" resilient wedge gate valve and appurtenances. 1 EA     

14 Furnish and install 12"x12" stainless steel tapping saddle assembly, 
including valve, appurtenances and all site restoration. 1 EA     

 5/20/16  Page 18 of 38 
 



15 Furnish and install 12"x8" stainless steel tapping saddle assembly, 
including valve, appurtenances and all site restoration. 2 EA     

16 Furnish and install 6" x 6" stainless steel tapping sleeve assembly, 
including valve, appurtenances and all site restoration. 1 EA     

17 Furnish and install fire hydrant assemblies on proposed water main, 
including tee, valve and appurtenances. 6 EA     

18 Reconnect existing fire hydrant to proposed water main. 5 EA     

19 Furnish and install new watermain interconnection assembly, meters, 
check valves, straners and pre-cast vault. 1 LS     

20 Furnish and install sampling point. 11 EA     

21 

Furnish and install 1” Short Single water service including poly pipe, 
saddle, corporation stop and curb stop, including all appurtenances and 
site restoration.  Includes connecting new service from new water main 
with new meter to the relocated/existing front yard meter box. 

15 EA     

22 

Furnish and install 1” Long Single water service including poly pipe, 
saddle, corporation stop and curb stop, including all appurtenances and 
site restoration.  Includes connecting new service from new water main 
with new meter to the relocated/existing front yard meter box. 

20 EA     

23 

Furnish and install 1” Short Double water service including poly pipe, 
saddle, corporation stop and curb stop, including all appurtenances and 
site restoration.  Includes connecting new service from new water main 
with new meter to the relocated/existing front yard meter box. 

15 EA     

24 

Furnish and install 1” Long Double water service including poly pipe, 
saddle, corporation stop and curb stop, including all appurtenances and 
site restoration.  Includes connecting new service from new water main 
with new meter to the relocated/existing front yard meter box. 

22 EA     

25 

Water service (1”) transfer from rear to front of property – complete 
water service installation including abandonments of existing meter 
location and private service line, installation of contractor furnished 
materials, completion of right of entry forms, plumbing permits, 
installation of private service line to the existing house valve location, 
meter yoke, expansion nut, tail piece and complete restoration.  
Includes relocating the existing meter and box to the front of the 
property, furnishing and installing 1” water service and connecting of 
new services to the relocated meter. 

101 EA     

26 

Water service (1”) transfer from rear to front of property - Individual 
Plumbing Permit -  The permit fee is 3% of the cost for relocating each 
meter. If cost per meter is less than $2,500.00, the permit fee is $75.00 
per meter. 

101 EA     

27 Grout and place out of service existing water main 6" and above. 860 LF     

28 Cut, cap and place out of service existing water main up to 4". 29 EA     

29 Removal & disposal of tree. 5 EA     

30 
Furnish and install air release valve.  This item includes, but is not limited 
to, air release valve, strapping saddle, corporation stop, manhole/vault 
and all appurtenances necessary for the complete system. 

4 EA     

Water Utility Subtotal:         

SEWER UTILTIES         

31 Relining of 8" VCP sewer pipe, including bypass and cleaning 6-10" 5000 LF     

32 Relining of 6" sewer lateral 120 EA     

33 Furnish and install new 6" PVC-SDR 26 (Polyvinyl Chloride) cleanout 120 EA     
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34 Manhole Adjustment 20 EA     

  Sewer Utility Subtotal:         

            

ROADWAY CONSTRUCTION       

35 Concrete sidewalk, 4" thick 2200 SY     

36 Monolithic vertical curb, gutter and sidewalk 160 SY     

37 Concrete Curb Removal 1100 LF     

38 Mill existing asphalt pavement 23000 SY     

39 Furnish and Place 3/4" Type S-III Asphalt 11500 SY     

40 Furnish and Place 1-1/2" Type S-III Asphalt  14000 SY     

41 Remove and Reinstall Wood Fence and Gate (N. Ridge Road) 1 LS     

42 Curb Ramp 48 SF     

43 Asphalt Overbuild (for leveling and pothole repair) 100 TONS     

44 Sod (Bahia) 260 SY     

Roadway Construction Subtotal:         

            

PAVEMENT MARKINGS & SIGNAGE       

45 Thermoplastic, STD,  White, Solid, 6" 100 LF     

46 Thermoplastic, STD, White, Solid, 12" 910 LF     

47 Thermoplastic, STD, White, Solid, 18" 752 LF     

48 Thermoplastic, STD, White, Solid, 24" 330 LF     

49 Thermoplastic, Double, Yellow, Solid, 6" 400 LF     

50 Retro-Reflective Pavement Markers 11 EA     

51 Detectable Warnings 435 SF     

  Pavement Markings & Signage Subtotal:         

SUB TOTAL CONSTRUCTION COSTS         

            

GENERAL CONDITIONS         

52 Preconstruction Video 1 LS     

53 Mobilization  1 LS     

54 Maintenance of Traffic (per FDOT Index 600 and FDOT Standard 
Specifications 536) -  1 LS     

55 Bonds and Insurance  1 LS     

56 Permits (Palm Beach County Health Department Clearances) 1 LS     

57 

Provide National Pollutant Discharge Elimination System Permit (NPDES) 
and dewatering permit from applicable agencies.  Contractor shall be 
limited to a maximum of one and one-half (1.5%) of the Sub Total Base 
Bid Price. 

1 LS     

58 Record Drawings  1 LS     

59 Allowance 1 LS $70,000.00   

SUB TOTAL GENERAL CONDITIONS         

GRAND TOTAL BID PRICE   
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Name of Firm: __________________________________________________________  

Print Name: ___________________________________ Title: _____________________ 

SIGNATURE:  ___________________________________ Date: __________________  
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SECTION 01010 - SUMMARY OF WORK 
 

PART 1 - GENERAL 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS/REQUIREMENTS INCLUDED  
  

A. The work under this project consists of:   
The City of Lake Worth is seeking the services of a qualified Contractor to 
perform the following in accordance with the Tropical Drive and Barton Street 
Construction Drawings. This general summary is not intended to be complete and 
all inclusive of the required work Items: 

1. Install approximately 3,500 LF of 12” PVC C-900 (DR-18), 3,500 LF of 
8” PVC C-900 (DR-18), 50 LF of 6” PVC C-900 (DR-18) and 40 LF of 4” 
PVC C-900 (DR-18); install approximately 220 LF of 12” Ductile Iron 
Pipe (DIP), 150 LF of 8” DIP, 400 LF of 6” DIP, and 40 LF of 4” DIP of 
potable water main including fire hydrants and appurtenances; provide 72 
new residential front yard service connections and relocate 101 from the 
back of the lot to the front yard.  

2. Relining approximately 5,000 LF of 8” VCP trunk line including 120 
laterals (6”) and provide respective clean outs.  

3. Road roadway reconstruction, manhole adjustment, pavement markings 
and signage. 

4. Sidewalk, curbs, ADA Standards and pedestrian ramps requirement 
implementation, driveway and drainage swale reconstruction and sodding. 

 
C. Omission of a specific item or component of a system obviously necessary for the 

proper functioning of the equipment or system shall not relieve the Contractor of the 
responsibility of furnishing the item as part of the work at no additional expense to 
the Owner. 

 
D. Except as specifically noted elsewhere, Contractor(s) shall provide and pay for all 

labor, materials, equipment, tools, construction equipment and machinery, 
transportation, water, heat, utilities, and temporary facilities necessary for the proper 
execution and completion of work. 

 
E. Concurrent with the installation of the water main, drainage or sanitary sewer 

improvements and when shown on the project construction drawings, the work 
includes swale development and improvements on both sides of the streets in the 
project area.  Work includes re-grading, driveway apron reconstruction and all 
surface restoration. 

 
F. Restoration shall immediately follow the acceptance of required system testing and be 

performed as required by Section 02960 RESTORATION OF SURFACE 
IMPROVEMENTS. 
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1.02 RELATED REQUIREMENTS 
 

A. Measurement and Payment Procedures: Section 01025 
 

B. Construction Facilities and Temporary Controls: Section 01500 
 
C. Restoration of Surface Improvements: Section 02960 

  
1.03 CONTRACTS 
 

A. Construct the Work in accordance with Section 01025:  Measurement and Payment 
Procedures. 

 
1.04 CONTRACTOR’S USE OF SITE/PREMISES 
 

A. Contractor shall limit their use of the premises for Work and storage, to the areas 
designated. 

 
B. Coordinate use of premise under direction of CITY and/or CONSULTANT. 

 
C. Assume full responsibility for the protection and safekeeping of Products under this 

Contract, stored on the site. 
 

D. Move any stored Products, under Contractor’s control, which interfere with 
operations of the CITY, other contractors or the general public. 

 
1.05  SAFETY AND OSHA COMPLIANCE 
 

A. The Contractor shall comply in all respects with all Federal, State and Local safety 
and health regulations.  Copies of the Federal regulations may be obtained from the 
U.S. Department of Labor, Occupation Safety and Health Administration (OSHA), 
Washington, DC  20210 or their regional offices. 

 
B. The Contractor shall comply in all respects with the applicable Workman’s 

Compensation Laws. 
 
PART 2 – PRODUCTS   
 
2.01 All materials shall be per City of Lake Worth Approved Product List Manufacturers, or 

Approved Equal. Preferences are given to materials MADE IN THE UNITED STATES 
OF AMERICA, as well as, ductile iron fittings supplied by American Cast Iron Pipe 
Company from Brazil, Sigma Corporation from China, and Star-Pipe Products from the 
United States and China; and Electronic Marking System (EMS) full-range makers by 3M 
from Mexico. 
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2.02 SALVAGED MATERIALS 

 
In the absence of special provisions to the Contract, salvaged materials, equipment or 
supplies that occur are the property of the CITY and shall be cleaned, stored and 
delivered to the CITY as directed by the CITY’s Project Manager. 
 

2.03 CERTIFIED CHEMICALS 
 
The Contractor shall use U.S. Department of Agriculture certified chemicals only during 
performance of all work under this contract.  All chemicals used during project 
construction or furnished for project whether herbicide, pesticide, disinfectant, polymer, 
reactant or other classification, must show approval of either EPA or USDA and be 
accompanied by an MSDS. Use of all such chemicals and disposal of residue shall be in 
strict conformance with manufacturer’s instructions. 

 
PART 3 – EXECUTION   
 
3.01 CONTRACTOR SUPERVISION 
 

A. As required by the Contract Documents, the Contractor’s Project Representative 
(Superintendent) shall be on site at all times and actively engaged in controlling and 
coordinating all on site project activities including direction and oversight of self-
performed and subcontractor work activities. 

 
B. The Superintendent/Contractor’s Project Representative shall have the full authority 

to receive instructions to execute the orders or directions of the CITY and 
CONSULTANT. 

 
3.02 GENERAL 
 

A. The Contractor shall, prior to entering any section, prepare Pre Construction video 
and digital photographs, in accordance with Section 01390 VIDEO SITE SURVEY, 
of each property and Right-of-Way (ROW) areas to determine existing site 
conditions.  Together the video and photographs will provide the basis for the 
condition of restoration required in Section 02960 RESTORATION OF SURFACE 
IMPROVEMENTS. 

 
B. The Contractor shall notify all property owners / residents forty-eight (48) hours prior 

to working in public Rights-of-Way or easements affecting or adjoining their 
properties. Notification shall be by hand-delivered flyer that shall contain the 
following information: 

 
1. Project Name 
 
2. Date of Commencement 
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3. Description of Work 
 
4. Name of Contractor 
 
5. Name of Contractor's Representative 
 
6. Local Phone Number of Contractor's Representative 

 
The CITY must approve the Contractor’s notification prior to issuance. Contractor 
must submit Contractor’s Notification to CITY and CONSULTANT in writing within 
one (1) week prior to working in public Right-Of-Ways (ROW) or easements 
affecting for adjoining property owner’s property. 

 
C. The Contractor shall, prior to the removal of any fences, erect temporary fences to 

secure the owner's property.  These temporary fences shall be of 4' high woven 
wire (2" x 4" grid), on the T line post 10' on centers.  These fences shall run along 
the easement line and will remain in place until the permanent fence is re-erected. 

 
D. The Contractor shall not start major construction activities, such as pipeline and 

structure excavations, or preparation for major activities, such as setting 
wellpoints and header pipe, just prior to extended holiday periods such as the 
typical week taken off at the end of each year. 

 
3.03 NPDES COMPLIANCE 
 

A. Prior to the commencement of work, the Contractor must obtain the permit coverage 
for stormwater discharge from large and small construction activities and must 
implement appropriate pollution prevention techniques and SWPPP to minimize 
erosion and sedimentation to properly manage the stormwater runoff.  The Contractor 
shall prepare a NPDES Site Plan including sketches and Best Management Practice 
procedures for review and comment from the Project Manager. The NPDES Site Plan 
shall include the control of stormwater, ground water and subsurface water during 
dewatering operations. 

 
(DEP adopted Rule 62-621.300 (4), F.A.C., with specific provisions for 
requesting permit coverage for the management of stormwater discharge from 
large and small construction activities.) 

 
B. The permit coverage for construction activities is to be obtained by submitting DEP 

form 62-621.300 (4) (b) Notice of Intent (NOI) to Use Generic Permit for Stormwater 
Discharge from Large and Small Construction Activities and by preparing and 
implementing a Stormwater Pollution Prevention Plan (SWPPP). After construction is 
complete, Notice of Termination (NOT) to discontinue the permit coverage is to be 
submitted by utilizing form 62-621.300 (6). 

 
C. For additional information contact NPDES Stormwater Section at: 
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Florida Department of Environmental Protection 
Tallahassee, FL 32399-2400 
(850) 921-9904 

 
3.04 PROTECTION OR REMOVAL OF UTILITY LINES 
 

A. Prior to construction the Contractor shall locate for physical location, elevation and 
dimensions and adequately uncover existing utilities, (within the path of its proposed 
work), to determine possible conflicts. By starting underground constructions, the 
Contractor has agreed that it is fully responsible for any and all damages and/or 
delays that may arise from not having adequately locating the underground utilities.  
This applies to underground utilities that are shown on the project construction 
drawings and those that have been physically marked in the field by the various 
locating organizations or agencies. 

 
B. Information provided on the plans may be used as an approximate guide to assist the 

Contractor, however, the Contractor shall rely on actual field investigation to assure 
that all of the existing utilities are accurately located prior to commencement of its 
work.  

 
C. Existing structures reflect the best available information, but it shall be the 

Contractor's responsibility to acquaint itself with all information and to avoid conflict 
with existing conditions. Contractor shall protect all existing utility lines that are to be 
retained, or utility line constructed during excavation operations, from damage during 
excavation and backfilling; if damaged, repair at Contractor's expense. 

 
D. Existing Utility Lines to be Retained: Contractor shall repair damaged lines that are 

not shown on drawings, or locations of which are not known to Contractor in 
sufficient time to avoid further damage. 

 
E. Uncharted or incorrectly charted underground utilities that are discovered during 

construction shall be incorporated into the project As-Builts with vertical and 
horizontal coordinates. 

 
F. Prior to commencement of any excavation, the Contractor shall comply with Florida 

Statute 553.851 for the protection of underground gas lines and underground 
telecommunication lines. 

 
 
 

END OF SECTION 
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SECTION 01110 - ENVIRONMENTAL PROTECTION PROCEDURES 

 
PART 1 GENERAL 
 
1. 01 SCOPE OF WORK 
 

A. The work covered by this Section consists of furnishing all labor, materials 
and equipment and performing all work required for the prevention of 
environmental pollution in conformance with applicable federal, state and 
local laws and regulations, during and as the result of construction operations 
under this Contract. For the purpose of this Specification, environmental 
pollution is defined as the presence of chemical, physical, or biological 
elements or agents which adversely affect human health or welfare; 
unfavorably alter ecological balances; adversely affect plants or animals; or 
degrade the utility of the environment for aesthetic and/or recreational 
purposes. 

 
B. The control of environmental pollution requires consideration of air, water 

and land, and involves management of noise and solid waste, as well as other 
pollutants. 

 
C. The Contractor shall schedule and conduct all work in a manner that will 

minimize the erosion of soils in the area of the work.  Provide erosion control 
measures required to prevent silting, muddying, or pollution of wetlands, 
streams, rivers, impoundments, lakes, stormwater ponds, etc.  All erosion 
control measures shall be in place in an area prior to any construction activity 
in that area and shall be maintained throughout construction.  Specific 
requirements for erosion and sedimentation controls are specified in Section 
02270.  The Contractor will be required to meet all the conditions specified in 
the permits and in the Specifications. 

 
D. All specific conditions attached to existing permits for this site shall be 

included in the sedimentation and erosion control measures. 
 
1.02 APPLICABLE REGULATIONS 
 

A. The Contractor shall comply with all applicable Federal, State and local laws 
and regulations and applicable permits and their specific conditions 
concerning environmental pollution control and abatement.   

B. The Contractor shall comply with all applicable Federal, State and local laws, 
regulations and procedures related to asbestos cement pipe removal and 
disposal, including the employment of a Florida Licensed Asbestos 
Abatement contractor. 

 
1.03 NOTIFICATIONS  
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A. The CITY and/or CONSULTANT will notify the Contractor in writing of any 

non-compliance with the foregoing provisions or of any environmentally 
objectionable acts and corrective action to be taken.  State or local agencies 
responsible for verification of certain aspects of the environmental protection 
requirements shall notify the Contractor in writing, through the CITY or 
CONSULTANT, of any non-compliance with State or local requirements.  
The Contractor shall, after receipt of such notice from the CITY or Consultant 
or from the regulatory agency through the CITY and/or CONSULTANT, 
immediately take corrective action.  Such notice, when delivered to the 
Contractor or their authorized representative at the site of the work, shall be 
deemed sufficient for the purpose.  If the Contractor fails or refuses to comply 
promptly, the CITY may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  No part of the time lost due to 
any such stop orders shall be made the subject of a claim for extension of time 
or for excess costs or damages by the Contractor unless it is later determined 
that the Contractor was in compliance. 

 
1.04 IMPLEMENTATION 
 

A. Prior to commencement of the Work, the CONTRACTOR shall meet with the 
CITY and CONSULTANT to develop mutual understandings relative to 
compliance with this provision and administration of the environmental 
pollution control program. 

 
B. The Contractor shall remove temporary environmental control features, when 

approved by the CITY or CONSULTANT, and incorporate permanent control 
features into the project at the earliest practicable time. 

 
PART 2 - PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION 
 
3.01 EROSION CONTROL 

 
A. The Contractor shall provide positive means of erosion control such as 

shallow run on and run off ditches around construction to carry off surface 
water.  Erosion control measures, such as siltation basins, hay check dams, 
mulching, jute netting and other equivalent techniques, shall be used as 
appropriate.  Flow of surface water into excavated areas shall be prevented.  
Ditches around construction area shall also be used to carry away water 
resulting from dewatering of excavated areas.  If dewatering is necessary and 
exceeds SFWMD thresholds, a dewatering plan must be prepared by a 
certified Registered Professional Engineer in the State of Florida and 
submitted to the CITY and CONSULTANT; then submitted and approved by 
the South Florida Water Management District prior to the commencement of 
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work requiring dewatering.  Contractor must comply with permits.  However, 
no water from dewatering activities may be discharged offsite.  At the 
completion of the Work, ditches shall be backfilled and the ground surface 
restored to original condition. 

 
3.02 PROTECTION OF STREAMS AND CANALS 
 

A. Care shall be taken by Contractor to prevent, or reduce to a minimum, any 
damage to any ditch or the stormwater outfall canal, from pollution by debris, 
sediment or other material, or from the manipulation of equipment and/or 
materials in or near such ditches.  Water that has been used for washing or 
processing, or that contains oils or sediments that will reduce the quality of the 
water in the ditch, shall not be directly returned to the ditch.  Such waters will 
be diverted through a settling basin or filter approved by the CITY or 
CONSULTANT and meet required standards before being directed into the 
ditches and other water bodies.  

 
B. The Contractor shall not discharge water from dewatering operations directly 

into any live or intermittent stream, channel, wetlands, surface water or any 
storm sewer.  Water from dewatering operations shall be treated by filtration, 
settling basins, or other approved method to reduce the amount of sediment 
contained in the water to allowable levels.  

 
C. All preventative measures shall be taken by Contractor to avoid spillage of 

petroleum products and other pollutants.  In the event of any spillage, prompt 
remedial action shall be taken in accordance with a contingency action plan 
approved by the Florida Department of Environmental Protection.  Contractor 
shall submit two (2) copies of approved contingency plans to the CITY and 
CONSULTANT.  

 
3.03 PROTECTION OF LAND RESOURCES  
 

A. Land resources within the project boundaries and outside the limits of 
permanent work shall be restored to a condition, after completion of 
construction that will appear to be natural and not detract from the appearance 
of the project.  Contractor shall confine all construction activities to areas 
shown on the Drawings.   

 
B. Outside of areas requiring earthwork for the construction of the new facilities, 

the Contractor shall not deface, injure, or destroy trees or shrubs, nor remove 
or cut them without prior approval from the CITY and CONSULTANT.  No 
ropes, cables, or guys shall be fastened to or attached to any existing nearby 
trees for anchorage unless specifically authorized by the CITY and 
CONSULTANT.  Where such special emergency use is permitted, first wrap 
the trunk with a sufficient thickness of burlap or rags over which softwood 
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cleats shall be tied before any rope, cable, or wire is placed.  The Contractor 
shall in any event be responsible for any damage resulting from such use.   

 
C. Where trees may possibly be defaced, bruised, injured, or otherwise damaged 

by the Contractor’s equipment, dumping or other operations, protect such 
trees by placing barricades around them.  Monuments and markers shall be 
protected similarly before beginning operations near them. 

 
D. Any trees or other landscape feature scarred or damaged by the Contractor's 

equipment or operations shall be restored as nearly as possible to its original 
condition.  

 
All trimming or pruning shall be performed in an approved manner by 
experienced workmen with saws or pruning shears.  Tree trimming with axes 
will not be permitted.   
 
Climbing ropes shall be used where necessary for safety. Trees that are to 
remain, either within or outside established clearing limits, that are 
subsequently damaged by the Contractor and are beyond saving as determined 
by the CITY and/or CONSULTANT shall be immediately removed and 
replaced. 

 
E. The locations of the Contractor's storage, and other construction structures 

required temporarily in the performance of the Work, shall be cleared as 
shown on the Drawings.  Drawings showing storage facilities shall be 
submitted for approval of the CITY and CONSULTANT. 

 
F. If the Contractor proposes to construct temporary roads or embankments and 

excavations for work areas, it shall submit the following for approval at least 
thirty (30) days prior to scheduled start of such temporary work. 

 
1. A layout of all temporary roads, excavations and embankments to be 

constructed within the work area. 
 
2. Details of temporary road construction. 

 
3. Drawings and cross sections of proposed embankments and their 

foundations, including a description of proposed materials. 
 

G. The Contractor shall remove all signs of temporary construction facilities such 
as haul roads, work areas, structures, foundations of temporary structures, 
stockpiles of excess of waste materials, or any other vestiges of construction 
as directed by the CITY and CONSULTANT.  The disturbed areas shall be 
prepared and seeded as described in Section 02486 SEED, MULCH and 
FERTILIZER, or as approved by the CONSULTANT. 
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H. All debris and excess material will be disposed of in approved areas as noted 
on the Drawings. 

3.04 PROTECTION OF AIR QUALITY 

A. Asbestos pipe cement removal and disposal.  The Contractor shall have or 
shall be required to employ the services of a Florida Licensed Asbestos 
Abatement Professional to perform the removal and disposal of the abandoned 
cement asbestos pipe. The Waste Shipment Record shall be provided for all 
cement asbestos pipe disposal to document proper disposal.  

B. Burning.  No open fires or burning will be permitted.  If need dictates burning 
of any kind, Contractor must obtain prior approval of CITY and obtain 
appropriate permits from the state and local government agencies. 

C. Dust Control.  The Contractor will be required to maintain all excavations, 
embankment, stockpiles, access roads, waste areas, borrow areas, and all other 
work areas within or without the project boundaries free from dust which 
could cause the standards for air pollution to be exceeded, and which would 
cause a hazard or nuisance to others. 

D. An approved method of stabilization consisting of sprinkling or other similar 
methods will be required to control dust.  The use of petroleum products is 
prohibited. 

E. Sprinkling, to be approved, must be repeated at such intervals as to keep all 
parts of the disturbed area at least damp at all times, and the Contractor must 
have sufficient competent equipment on the job to accomplish this if 
sprinkling is used.  Dust control shall be performed as the work proceeds and 
whenever a dust nuisance or hazard occurs, as determined by the CITY and/or 
CONSULTANT. 

3.05 MAINTENANCE OF POLLUTION CONTROL FACILITIES DURING 
CONSTRUCTION 

A. During the life of this Contract, the Contractor shall maintain all facilities 
constructed for pollution control as long as the operations creating the 
particular pollutant are being carried out or until the material concerned has 
become stabilized to the extent that pollution is no longer being created. 

END OF SECTION 
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SECTION 01025 - MEASUREMENT AND PAYMENT PROCEDURES 

 
 
PART 1 GENERAL 
 
1.01 GENERAL 
 

A. The Contractor shall receive and accept the compensation provided in the Bid 
and the Contract as full payment for furnishing all materials, labor, tools and 
equipment, for performing all operations necessary to complete the work 
under the Contract, and also in full payment for all loss or damages arising 
from the nature of the work, or from any discrepancy between the actual 
quantities of work and quantities herein estimated by the CONSULTANT, or 
from the action of the elements or from any unforeseen difficulties which may 
be encountered during the execution of the work until the final acceptance by 
the CITY. 

 
B. The prices stated in the Bid include all costs and expenses for taxes, labor, 

equipment, materials, commissions, transportation charges and expenses, 
patent fees and royalties, labor for handling materials during inspection, 
together with any and all other costs and expenses for performing and 
completing the work as shown on the Drawings and specified herein.  The 
basis of payment for an item at the unit price shown in the proposal shall be in 
accordance with the description of that item in this Section. 

 
C. The Contractor's attention is again called to the fact that the quotations for the 

various items of work are intended to establish a total price for completing the 
work in its entirety.  Should the Contractor feel that the cost for any item of 
work has not been established by the Bid Form or Payment Items, he shall 
include the cost for that work in some other applicable bid item, so that his 
proposal for the project does reflect his total price for completing the work in 
its entirety. 

 
 
1.02 MEASUREMENT 
 

A. The quantities for payment under this Contract shall be determined by actual 
measurement of the completed items, in place, ready for service and accepted 
by the CITY, in accordance with the applicable method of measurement 
therefore contained herein. 

 
1.03 AUTHORITY 
 

A. Measurement methods delineated in the FDOT Standard Specifications for 
Road and Bridge Construction 2015 Edition, or the individual specification 
sections complement the criteria of this section.  In the event of conflict, the 
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Contractor shall notify the CITY in writing. In determining the resolution, the 
CITY shall consider the requirement of the individual specification section, 
FDOT requirements and this Section. 

 
B. Any requirements of the Contract Documents, i.e., technical specifications or 

project construction drawings for which the method of payment is not explicitly 
defined are considered to be incidental costs and should be included in other 
pay items as appropriate. 

 
1.04 RELATED SECTIONS: 
 

A. Testing Allowance 
 

B. Applications for Payments: Section 1027  
 
C. Shop Drawings, Working Drawings, and Samples: Section 01340 

 
D. Schedule of Values: Section 01370 

 
E. Change Order Procedures: Section 01153 

 
F. Field Engineering: Section 01050 

 
G. Record Drawing Requirements: Section 01705 

 
H. Testing Specific Utility Systems 

 
1. Refer to Section 02513 PUBLIC WATER DISTRIBUTION SYSTEMS 

for applicable and specific requirements. Contractor is responsible for all 
testing costs associated with these systems. 

 
1.05 ALLOWANCES 
 

A. Allowance identified on the Schedule of Bid Items relates to Unforeseen Utility 
Conflicts (water and sewer), Unforeseen Sewer Service Repairs, and Support of 
Existing Power Pole during Excavation and Installation. 

  
 

B. When a Testing Allowance is identified on the Schedule of Bid Items, the 
following applies: 

 
1. Costs in Testing Allowance includes engaging a certified testing agency; 

execution of tests; and reporting results as approved by the CITY and 
CONSULTANT.   

 
2. Costs not included in the Testing Allowance: 
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a. Costs of testing services used by Contractor separate from Contract 
Document requirements 

 
b. Testing agency’s stand-by time. 
 
c. Costs of retesting upon failure of previous tests as determined by the 

CONSULTANT. 
 

3. Only those items qualified for CITY’s reimbursement shall be considered.  
Such items may include water quality testing of dewatering activities, 
geotechnical, concrete strength cylinders, special compaction and proctor 
testing, etc.  All predetermined items shall have written, advance approval 
of the CITY. 

 
4. Payment Procedures: 

 
a. Submit two (2) copies of the testing and/or inspecting firm's invoice 

and copies of the Test Reports with next Application for Payment to 
the CITY. 

 
b. Reimbursement to the Contractor upon proof of payment (to the 

testing and/or inspecting firm) on approval by the CONSULTANT. 
 

C. When other allowances, such as SFWMD dewatering permit application fees, 
or coordination with FPL/AT&T/ Comcast or other utility are identified on the 
Schedule of Bid Items, the following applies: 

 
1. Only those items qualified for CITY reimbursement shall be considered.  

All items shall have written, advance approval of the CITY. 
 

2. Payment Procedures: 
 

a. Submit two (2) copies of the agreed invoicing format with proof of 
payment (as applicable) with next Application for Payment. 

 
1.06 SCHEDULE OF VALUES  
 

A. Submit Schedule of Values at the Pre-Construction Meeting. 
 

B. The Schedule of Values shall be a computer generated original.  When the 
Contractor’s proposed Schedule of Values is accepted by the CITY, it shall 
become the basis for the Application for Payment. 
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C. Contractor shall only revise the accepted Schedule of Values to identify, as 

separate line items approved on a Field Order or Change Order.  The CITY 
may issue a Field Order substituting or modifying Schedule of Value items. 

 
1.07 APPLICATIONS FOR PAYMENT 

 
A. Submit five (5) copies of each Application for Payment (AFP).  After 

certification by the CONSULTANT, the CONSULTANT will retain one (1) 
copy, one (1) copy will be returned to the Contractor and three (3) copies will 
be forwarded to the CITY for review, authorization and processing.  
  

B. Content and Format: Utilize Schedule of Values for listing items in 
Application for Payment outlining the following: 

 
1. Provide a column for each of the following: 

 
a. Item Number 
 
b. Item Description 
 
c. Quantity 
 
d. Unit of measurement 

 
e. Scheduled Value 
 
f. Change Orders 
 
g. Work Completed: 

1. Previous Period (Quantity and Value) 
2. This Period (Quantity and Value) 

 
h. To Date (Quantity and Value) 
 
i. Percentage of Completion 
 
j. Balance to Finish 
 
k. Retainage 

 
NOTE: There is no column for “Materials Stored”, the CITY does not pay 
for items ordered and/or stored on site.  As defined later in this Section, 
payment for pay items are paid for once the item is installed, measured in 
place, completed and accepted. 

 
C. Application for Final Payment must be marked FINAL.  Contractor must 
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include in the FINAL AFP package, proof of payment and final settlement 
with the CITY with regards to any temporary and/or construction water 
meters used during the course of the project. 

 
D. When existing Right-Of-Way (ROW) irrigation must be disturbed due to 

pipeline installation or swale development, any existing irrigation lines shall 
be marked on the Contractors drawings prior to or at the time of temporary 
cutting-&-capping.  The replacement of existing irrigation in the Public Right-
Of-Way as the result of pipeline installation or swale development is NOT a 
pay item. Replacement of existing ROW irrigation shall be incidental to the 
Unit Price of the pipeline or swale development. 

 
1.08 MEASUREMENT OF AND PAYMENT FOR WORK 

 
A. Monthly Payments to the Contractor. The Contractor shall plan its work for 

construction on the basis of twelve (12) monthly pay periods per year. So long 
as the work is prosecuted in compliance with the provisions of the Contract, 
the Contractor will, on or about the last day of the pay period, make an 
approximate estimate, in writing on a form approved by the CITY of the 
proportionate value of the work done, items, and locations of the work 
performed up to and including the last day of the period then ending.  The 
CONSULTANT will then review such estimate and make the necessary 
recommendations to the Contractor for revision. The Contractor shall revise 
the Application for Payment and resubmit to the CONSULTANT for review 
and Certification. Redlined Applications for Payment will not be accepted 
by the CITY.  If the Contractor and the CONSULTANT do not agree on the 
approximate estimate of the proportionate value of the work done for any pay 
period, the determination of the CONSULTANT shall be binding. The amount 
of such estimate after deducting ten percent (10%) and all previous payments, 
shall be due and payable to the Contractor in accordance with the Florida 
Prompt Payment Act, §218.70 Florida Statutes, as may be amended from time 
to time. 

 
B. Substantiating Data: When the CONSULTANT requires substantiating 

information, Contractor shall submit data justifying quantities and dollar 
amounts in question.  Contractor shall provide three (3) copies of data with 
cover letter for each copy of submittal showing application number and date, 
and line item by number and description. 

 
1.09 MEASUREMENT AND PAYMENT - UNIT PRICES 
 

A. Measurement methods delineated in individual specification sections 
complement criteria of this section.  In event of conflict, requirements of 
individual specification section govern. 
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B. Contractor shall take daily and weekly measurements and compute quantities.  

The Contractor shall review and sign these daily and weekly measurements 
with the CONSULTANT.  The CONSULTANT shall also sign-off on the 
weekly measurement sheets indicating the CONSULTANT’s progressive 
concurrence with the quantities.  The Contractor shall transmit the signed-off 
weekly measurement sheets to the CONSULTANT. These measurement 
sheets shall be used to form the basis of the quantities claimed on the 
Application For Payment. 

 
C. Unit Quantities 

 
1. Quantities indicated in the Schedule of Bid Items are for bidding and 

contract purposes only. Quantities and measurements supplied or placed in 
the Work and verified by the Consultant and CITY determine payment. 
 

2. If the actual Work requires more or fewer quantities than those quantities 
indicated in the bid items, Contractor shall provide the required quantities 
at the unit sum/prices contracted. 

 
D. Payment Includes: Full compensation for required labor, products, tools, 

equipment, facilities, transportation, services and incidentals; erection; 
application or installation of an item of the Work; and overhead and profit. 

 
E. Final payment for Work governed by unit prices will be made on the basis of 

the actual measurements and quantities accepted by the CONSULTANT and 
CITY, multiplied by the unit sum/price for Work, which is incorporated in or 
made necessary by the Work. 

 
1.10 Measurement of Quantities:  
 

A. Weigh Scales: Inspected, tested and certified by the applicable State of Florida 
Weights and Measures department within the past year. 

 
B. Platform Scales: Of sufficient size and capacity to accommodate the 

conveying vehicle. 
 
C. Metering Devices: Inspected, tested and certified by the applicable State of 

Florida Weights and Measures Department within the past year. 
 
D. Measurement by Weight: Concrete reinforcing steel rolled or formed steel or 

other metal shapes will be measured by handbook weights.  Welded 
assemblies will be measured by handbook or scale weight. 

 
E. Measurement by Volume: Measured by cubic dimension using mean length, 

width and height or thickness. 
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F. Measurement by Area: Measured by square dimension using mean length and 

width or radius. 
 

G. Linear Measurement: Measured by linear dimension, at the item centerline.  
Minor offsets (less than a total of five (5) feet) will not be measured for 
payment.  Measurement shall be along the horizontal axis at finished grade. 

 
H. Stipulated Sum/Price Measurement: Items measured by weight, volume, area, 

or linear means or combination, as appropriate, as a completed and accepted 
item or unit of the Work. 

 
I. Payment for Work does not indicate acceptance.  Work items previously paid 

for may require additional work effort to bring them into compliance with the 
requirements of the specific technical specifications and/or project drawings. 

 
1.11 UNIT OF MEASURE – SCHEDULE OF BID PRICES 
 

A. Payment for furnishing and installing those items cited in the Schedule of Bid 
Items and subsequent Schedule of Values is noted herein. Refer to items 
applicable to the project.  If “remove and replace” is indicated on the project 
construction drawings (by either annotation or line weight), then the item 
descriptions below include the removal and proper disposal of the existing 
items. 

 
B. Water Main  

 
1. Payment for water main and restraining devices shall be determined by the 

number of linear feet of pipe furnished, installed in place, compacted, 
restored, tested and approved. 

2. Payment to furnish and install DI Compact MJ fittings shall be at the unit 
price bid per ton for such fittings furnished in accordance with the Contract 
Documents. Weight shall be based on published weights provided by the 
fitting manufacturer. 

3. Payment to install pigging wyes, caps for line flushing, fill and flush 
assemblies, line stops and all temporary sampling points, including all 
appurtenances, shall be at the unit price bid for each item. 

4. Pipe Lines for Water Mains:  These items include all necessary labor and 
equipment, including clearing and preparing pipe corridor, removal of 
existing utilities as shown on the plans, * excavation of any type including 
rock & muck, hand trimming excavation, complying with the State of 
Florida Trench Safety Act, pipe bedding with insitu material, sheeting, 
shoring, dewatering (where required), pipe, restraining devices, Mega-Stop 
bell protection system, electronic markers (3M Full Range EMS Marker), 
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metallic pipe location tape & locating wire, sleeves, concrete thrust blocks, 
backfill, compaction, density testing, swabbing / flushing, temporary plugs, 
pressure testing and as-built verification and documentation.  

5. This pay item includes restraining devices for all piping and fittings to be 
restrained as shown on the plans. 

6. This pay item includes all restoration (e.g. sidewalks, driveway aprons  (to 
match existing aprons), asphalt, sod, replacement of existing irrigation pipe 
and sprinkler heads, etc.) due to piping installation that is not included in 
other bid items.  Sod shall be St. Augustine where irrigation exists and 
Bahia where no irrigation exists.  

C. Valves  
 

1. Valves: By the unit.  Includes furnishing and installing valve and valve and 
furnishing & installing fittings, restraining devices, electronic markers (3M 
Full Range EMS Marker), concrete collar (where required), accessories and 
installation, complete and accepted. 

2. This pay item includes restraining devices as required. 

3. This pay item includes all restoration (e.g. sidewalks, asphalt, sod, 
replacement of existing irrigation pipe and sprinkler heads, etc.).  

D. Tapping Assemblies  

1. Payment for tapping assembly installations will be based on the installation 
of each item, complete, including tapping sleeve and valve, box and cover 
(as required), testing, and all appurtenances. 

2. This pay item includes restraining devices as required. 

3. This pay item includes all restoration (e.g. sidewalk, asphalt, sod, 
replacement of existing irrigation pipe and sprinkler heads, etc.).  

E. Hydrants  

1. Payment for removing and salvaging or disposal of fire hydrants shall be at 
the unit price bid per each and shall constitute full compensation for but not 
limited to removal of the hydrant assembly, plugging the existing main, 
transporting to a designated site within the City or disposal as directed by 
the Engineer and all restoration work. Materials to be salvaged shall be 
delivered to the Owner at no additional cost. 
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2. Payment to furnish and install fire hydrant assemblies on the new water 

main shall be at the unit price bid per each and shall include but is not 
limited to hydrant, tee, tapping sleeve, valve, piping, and all appurtenances. 

3. Payment reconnect existing fire hydrant assemblies on proposed water main 
shall be at the unit price bid per each and shall include but is not limited to 
tee, valve, piping, and all appurtenances.  

4. This pay item includes all restoration (e.g. sidewalks, asphalt, sod, 
replacement of existing irrigation pipe and sprinkler heads, etc.).   

F. Interconnection  

1. Payment for furnishing and installing the water main interconnection to the 
Town of Lantana and will be based on the installation of each item, 
complete, including meters, strainers, check valves, pipe supports, concrete 
vault, cover, testing and all appurtenances as shown on the Drawings. 

2. This pay item includes all restoration (e.g. sidewalks, asphalt, sod, 
replacement of existing irrigation pipe and sprinkler heads, etc.) as well as 
removal and plugging for all temporary installations.  This item also 
includes coordination and scheduling with both the City of Lake Worth and 
the Town of Lantana Utility Departments to plan and conduct the 
interconnection. 

G. Sampling Points  

1. Payment for sampling points will be based on the installation of each item, 
complete, including all appurtenances shown on the Drawings 

2. This pay item includes all restoration (e.g. sidewalks, asphalt, sod, 
replacement of existing irrigation pipe and sprinkler heads, etc.) as well as 
removal and plugging for all temporary installations. Excludes swale 
restoration which will be paid under a separate item. 

H. Water Services  

1. Payment for new water services will be based on the installation of each 
item, complete, including meter boxes or touch read lids, poly pipe, 
corporation stop, saddle, curb stop and all appurtenances. 

2. Payment for transferring services from rear to front of property will include 
abandonments of exiting meter location and private service line, including 
right of entry forms, plumbing permits, installation of private service line to 
the existing house valve location and the relocation of the existing meter to 
the front of property, complete, meter boxes or touch read lids, poly pipe, 
corporation stop, saddle, curb stop and all appurtenances. 
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3. This pay item includes connecting the new service from the new water main 

to the relocated/existing front yard meter box. 

4. Payment for water service casing pipe shall be determined by the number of 
linear feet of pipe furnished, installed in place, compacted, restored, tested, 
and approved 

5. This pay item includes all restoration (e.g. sidewalks, asphalt, sod,  

I. Abandon Water Main  

1. Payment for non-asbestos concrete water main abandonment shall be 
determined by the number of linear feet of pipe abandoned in place as 
directed under hard surface areas.  

2. Pipe shall be filled with flowable grout fill under hard surface areas. 

3. This pay item includes all preparation for and verification of grouting 
completion. 

4. This pay item includes all restoration (e.g. sidewalks, asphalt, sod, 
replacement of existing irrigation pipe and sprinkler heads, etc.).   

J. Cut and Cap – Abandon in Place Water Main  

1. Payment for water main abandonment for non-asbestos concrete pipe shall 
be determined by the number of locations cut and capped, complete in green 
or landscaped areas. 

2. This item includes all labor and materials required for each location cut and 
capped in green or landscaped areas. 

3. This pay item includes all restoration (e.g. sidewalks, asphalt, sod, 
replacement of existing irrigation pipe and sprinkler heads, etc.).   

K. Tree Removal 

1. Payment for Tree Removal shall include the removal of all trees necessary 
for the installation of water mains and include removal of all trunks, 
branches, leafs, stumps, debris, backfilling, grading and sodding. 

L. Air Release Valves 

1. Includes furnishing and installing air release valves, manhole, manhole 
cover, and furnishing and installing fittings, restraining devices, accessories 
and installation, complete and accepted. 
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2. This pay item includes restraining devices as required and all restoration 

(e.g. sidewalks, asphalt, sod, replacement of existing irrigation pipe and 
sprinkler heads, etc.). 

M. Cured-in-Place Sewer Trunk Line Rehabilitation 

1. The Contract unit price bid for this item shall include compensation for 
labor, material and equipment required to reline sanitary sewer trunk line. 

2. Payment shall be at the Contract unit price (linear feet) installed, complete 
and accepted. The minimum length shall be that deemed necessary to 
effectively span the pipelining distance of the necessary repair unless 
otherwise specified.  

3. This pay item includes all restoration (e.g. sidewalks, asphalt, sod, 
replacement of existing irrigation pipe and sprinkler heads, etc.).   

N. Cured-in-Place Sewer Lateral Rehabilitation 

1. The Contract unit price bid for this item shall include compensation for 
labor, material and equipment required to reline sanitary sewer laterals. 

2. Payment shall be at the Contract unit price (per each) installed, complete 
and accepted. 

3. This pay item includes all restoration (e.g. sidewalks, asphalt, sod, 
replacement of existing irrigation pipe and sprinkler heads, etc.).   

O. PVC Cleanouts 

1. The Contract unit price bid for this item shall include compensation for the 
labor, material and equipment required for the installation of each 6” PVC 
Cleanouts. 

2. This pay item includes all restoration (e.g. sidewalks, asphalt, sod, 
replacement of existing irrigation pipe and sprinkler heads, etc.). 

P. Manhole Adjustment 

1. The Contract unit price bid for this item shall include compensation for the 
labor, material and equipment required for the adjustment of each existing 
manholes to final grade elevation. 

2. This pay item includes all restoration of existing base, subgrade and 
pavement as required. 

Q. Concrete Sidewalk  
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1. Concrete sidewalk replacement shall include removal and disposal of the 

demolished sidewalk portions, compaction of the sidewalk replacement 
area, density testing, formwork, concrete, installation of the sidewalk, 
finishing, curing agent, preparation of and testing concrete cylinders, 
restoration, sod replacement of existing irrigation pipe and sprinkler heads 
(to match existing quality and quantity), and all other work and materials 
required for a complete installation.  

2. Payment shall be at the Contract unit price (per square foot, measured length 
times the width) installed, complete and accepted. 

3. Sidewalk replacement beyond the limits established by the project 
construction drawings will not be considered for payment. 

R. Monolithic Vertical Curb, Gutter and Sidewalk  

1. Monolithic curb, gutter and sidewalk shall include all work necessary to 
construct the Monolithic curb, gutter and sidewalk including but not 
necessarily limited to: removal, disposal, excavation, grading and 
compaction. 

2. Payment shall be at the Contract unit price (per lineal feet installed, 
complete and accepted). 

S. Concrete Curb Removal  

1. Removal of existing concrete curb to the extent and locations shown on the 
construction drawings 

2. Payment shall be at the Contract unit price (per linear feet of curb, complete 
and accepted). 

T. Roadway Milling 

1. Milling of existing asphalt pavement to the extent and locations shown on 
the construction drawings.   

2. Payment shall be at the Contract unit price (per square yard of roadway, 
complete and accepted). 

U. Roadway Resurfacing 

1. The Contract unit price bid for this item shall include compensation for all 
labor, material and equipment to place the asphalt surface to the lines and 
grades as indicated on the plans in accordance with these specifications.   

2. Payment shall be at the Contract unit price (per square yard of roadway, 
complete and accepted). 
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3. This pay item shall include maintenance of the existing curbs and repair and 

replacement as required. 

V. Pavement Markings  

1. The Contract unit price bid for this item shall include compensation for all 
labor, material and equipment.  

2. Pavement markings shall be installed per detail included in the drawings. 

3. Traffic Striping and Pavement Marking: Measure lineal feet or each 
provided (as indicated on schedule) of traffic striping and pavement marking 
material applied. 

4. Reflective Pavement Markers: Measure on the basis of providing each 
reflective marker required. 

W. Remove and Reinstall Wood Fence and Gate 

1. The Contract unit price bid for this item shall include compensation for the 
labor, material and equipment required for the temporary removal and re-
installation of an existing wood fence and gate as indicated on the plans. 

2. This pay item includes all restoration (e.g. sod, replacement of existing 
irrigation pipe and sprinkler heads, etc.). 

X. Curb Ramps 

1. The Contract unit price bid for this item shall include compensation for the 
labor, material and equipment required for the installation of each curb 
ramp as indicated on the plans. 

2. This pay item includes all connections to new or existing concrete sidewalk 
and restoration as required (e.g. sidewalks, asphalt, sod, replacement of 
existing irrigation pipe and sprinkler heads, etc.). 

Y. Asphalt Overbuild 

1. Contract price for this item shall include compensation for the labor, 
material and equipment required for the repair of existing roadway potholes 
and additional pavement to match final roadway grades. 

2. This pay item includes all asphalt to match existing grade, maintenance of 
traffic and temporary striping as required. 

3. Payment shall be at the Contract unit price of tons installed. 

Z. Sod 
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1. Contract price for this item shall include compensation for the labor, 

materials and equipment required to place sod not covered by other contract 
elements.   

2. This pay item includes all preparation, irrigation, sprinkler modification etc. 

AA. Preconstruction Video 

1. Contract price for this item shall include compensation for the labor, 
photographic equipment, media and delivery for the preconstruction video 
record of the project site. 

BB. Mobilization/Demobilization, Bonds, Insurance & General Requirements  
 

1. Payment for the General Conditions shall be made per item and shall be full 
compensation for preparatory work and operations in mobilizing and 
demobilizing for the project including but not limited to, those operations 
necessary for the movement of personnel, equipment, supplies and 
incidentals to and from the project site, Maintenance of Traffic, for 
establishment of temporary offices, buildings, safety equipment, sanitary 
and other facilities and compliance with permit conditions for permits 
secured by either the Owner or Contractor. 
 

2. MOT plans shall be required for work within City of Lake Worth R-O-W.  
 

3. Audio Video Documentation shall be performed pre and post construction 
as specified in Section 01390 VIDEO AND PHOTOGRAPHIC SITE 
SURVEY. 

 
4. The cost of bonds, permits, required insurance and any other pre-

construction expense necessary for the start of the work shall also be 
included in the General Conditions. 

 
CC. NPDES Compliance  

 
1. Payment for NPDES compliance shall include the preparation of the 

NPDES Plan, development and compilation of the BMPs, site 
implementation and documentation of inspections. 

 
2. Contractor shall refer to the Schedule of Bid Items for instructions on the 

method of calculation for this Pay Item.  Any bidder who enters an amount 
greater than the 1.5% limit for this pay item may be disqualified and the 
CITY and Consultant may not evaluate their bid proposal.  This cost shall be 
shown on the Schedule of Values. 
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3. Partial payments for the NPDES compliance shall be made in accordance 

with the following schedule: 
 

 
Percent of Original Contract Amount  

Earned 

 
Allowable percent of 
NPDES Compliance 

10 10 
25 25 
50 50 
75 No additional payment 

Final Payment 100 
 
DD. Record Drawings  

 
1. Payment for Record Drawings shall be made at the Contract lump sum price 

and shall be full compensation for preparation and maintenance of the 
Record Drawings as specified in technical specification 01340 SHOP 
DRAWING REQUIREMENTS and the requirements of this Special 
Conditions. 

 
2. Partial payments for the Record Drawings shall be made in accordance with 

the following schedule: 
 

 
 
 
 
 
 
 
 
 
3. Contractor shall submit updated As-Built Drawings with each Pay 

Application Request. 
 
 
PART 2 PRODUCTS - Not Used. 
 
PART 3 EXECUTION - Not Used. 
 
* SPECIAL NOTE: 

The CITY retains the option to utilize up to 20% of the excess material from excavation 
and trenching operations.  If the CITY exercises this option, Contractor shall stockpile 
the excess material and deliver to the CITY’s facility as directed by the CITY’s 
Representative. 

END OF SECTION 

Percent of Original Contract 
Amount Earned 

Allowable percent of  
lump sum price for  
Record Drawings 

10 10 
25 25 
50 50 
75 No additional payment 

Final Payment 100 

5/17/2016 01025-15 Measurement and Payment  
  Procedures                                                    



   

 
 
 
 

PAGE LEFT INTENTIONALLY BLANK 

5/17/2016 01025-16 Measurement and Payment  
  Procedures                                                    



   

 
 
J. No partial submittals will be reviewed.  Submittals not deemed complete will 

be stamped "Rejected" and returned to the Contractor for resubmittal.  Unless 
otherwise specifically permitted by the CONSULTANT, make all submittals 
in groups containing all associated items for: 

 
1. Systems. 
 
2. Processes. 

 
3. As indicated in specific Specifications Sections. 

 
K. All drawings, schematics, manufacturer's product Data, certifications and 

other Shop Drawing submittals required by a system specification shall be 
submitted at one time as a package to facilitate interface checking. 

 
L. Only the CONSULTANT shall utilize the color "red" in marking Shop 

Drawing submittals. 
 

 
 

1.04 SHOP DRAWINGS 
 

A. Shop Drawings shall be complete and detailed and shall consist of fabrication, 
erection and setting drawings and schedule drawings, manufacturer's scale 
drawings, and wiring and control diagrams.  Cuts, catalogs, pamphlets, 
descriptive literature, and performance and test data, shall be considered only 
as supportive information.  As used herein, the term "manufactured" applies to 
standard units usually mass-produced; and "fabricated" means items 
specifically assembled or made out of selected materials to meet individual 
design requirements. 

 
 
B. Manufacturer's catalog sheets, brochures, diagrams, illustrations and other 

standard descriptive data shall be clearly marked to identify pertinent 
materials, product or models.  Delete information which is not applicable to 
the Work by striking or cross-hatching. 

 
 
C. Each Shop Drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, 

located adjacent to the title block.  The title block shall display the following: 
 

1. Project Title and Number. 
 
2. Name of Project building or structure. 
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SECTION 02082 - PUBLIC MANHOLES AND STRUCTURES 
 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Modular precast concrete manhole and inlet sections with tongue-and-groove 
joints, risers, transition to lid, frames, covers, anchorage, and accessories. 

 
1.2 RELATED SECTIONS 
 

A. Section 01025 - Measurement and Payment Procedures 
 

B. Section 01340 - Shop Drawings, Work Drawings, and Samples 
 

C. Section 01400 - Quality Requirements 
 

D. Section 01700 - Contract Closeout 
 

E. Section 01705 – Record Drawing Requirements 
 

F. Section 02060 - Aggregate Materials 
 

G. Section 02320 - Trenching and Excavation 
 

H. Section 02322 - Dewatering and Drainage 
 

I. Section 02324 – Backfill 
 

J. Section 02513 - Public Water Distribution Systems 
 

K. Section 02536 - Force Mains 
 

L. Section 02538 – Cured-in-Place Sanitary Sewer Rehabilitation 
 

M. Section 02740 - Subgrade, Base Course and Asphalt Pavement 
 
1.3 REFERENCES 
 

Not Used. 
 

1.4  UNIT PRICE - MEASUREMENT AND PAYMENT 
 

A. Refer to Section 01025 – MEASUREMENT AND PAYMENT PROCEDURES 
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The replacement of existing irrigation (public or private) in the Public ROW as the result 
of public manholes and structures installation is NOT a pay item.  Replacement of 
existing ROW irrigation (to match existing quality, quantity and size) shall be incidental 
to the Unit Price of the pipeline, structure or swale development. 

 
1.5 SUBMITTALS FOR REVIEW AND AUTHORIZATION TO PROCEED 
 

A. Shop Drawings: Indicate location and size of reinforcing steel, manhole locations, 
inlet locations, elevations, piping, conduit, and any weir control structures, sizes 
and elevations of penetrations for the following: 

 
1. Precast Manhole (including reinforcing and joint), including Frame and 

Cover and all brickwork. 
 
2. Precast Structure / Inlet (including reinforcing and joint) including Frame 

and Cover / Grate (all grates for storm water inlets shall be reticuline with a 
traffic rating of H-20) and all brickwork. 

 
3. Precast Junction Box and conflict structure (including reinforcing and 

joint), including Frame and Cover and all brickwork. 
 

1.6 PROJECT RECORD DOCUMENTS 
 

A. Refer to Section 01700 CONTRACT CLOSEOUT for additional requirements. 
 

B. Refer to Section 01705 RECORD DRAWING REQUIREMENTS for additional 
requirements. 

 
1.7 DELIVERY, STORAGE AND HANDLING 
 

A. Comply with precast concrete manufacturer’s instructions for unloading, storing 
and moving precast manholes and drainage structures. Cracks or broken ends due 
to improper handling will not be acceptable.  Lift holes will not be allowed. 
 

B. Store precast concrete manholes and drainage structures to prevent damage to 
Owner’s property or other public or private property. Repair property damaged 
from materials storage. 
 

C. Mark each precast structure by indentation or waterproof paint showing date of 
manufacture, manufacturer, and identifying symbols and numbers shown on 
Drawings to indicate its intended use. 
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PART 2 PRODUCTS 
 
2.1 MANHOLES (SANITARY) 
 

A.  Materials 
 

1. Concrete: 4,000 psi 
 

2. Reinforcement: 
 

a. All reinforcement shall be A.S.T.M A615, Grade 60 or 65 ksi 
welded wire fabric, either smooth or deformed. 

 
b. Except when ACI hooks are specifically required, reinforcement 

top and slab shall be straight embedment. 
 

c. All steel bars shall have 1-1/2" minimum cover unless otherwise 
shown except for precast circular units manufactured under ASTM 
C-76 or ASTM C-478.  Horizontal steel in rectangular structures 
shall be lapped a minimum of 24 bar diameters at corners. 

 
3. Flexible Gasket:  Ram Neck Seal or approved equal 

 
4. Sanitary Sewer Manhole Coatings: 

 
a. Interior Coating: Manhole interior protection shall consist of the 

following approved processes: ThoRoc, Mainstay, Sewpercoat, 
Strong Seal, Refratta HAC 100 coating or approved equal 
applied in the field. 

b. Exterior Coating: CARBOLINE (Koppers) Bitumastic 300M or 
approved equal. 

c. Outside Structure: 1st coat gray or red, 2nd coat black or approved 
equal. 

 
5. Manhole Brick: ASTM C32-73 (3-hole) and shall be sound, hard and 

uniformly burned brick, regular and uniform in shape and size, of 
compact texture, and satisfactory to the ENGINEER. Brick shall comply 
with the ASTM Standard Specification for Sewer and Manhole Brick 
(made from clay or shale). Grade SS brick shall be used for paved 
inverts and shelves, and grade MS shall be used for walls. 
 

6. Masonry Mortar: ASTM C270-82, Type M - Type II Cement. 
 

7. Manhole Frame and Cover: Traffic rated, conforming to U.S. Foundry 
No. 230-AB-MC, or approved equal. 
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8. Manhole frames and covers shall be the Utility Department Standard as 

shown on the project construction drawings and of such quality and 
composition as will make the metal of the casing strong and tough and of 
even grain.  They shall be smooth, free from scale, lumps, blisters and 
sand holes.  No plugging or filling will be allowed.  The words 
"SANITARY SEWER" shall be cast in the cover so as to be plainly 
visible.  Frames and covers shall have a protective coating of black 
paint.  All covers shall have a non-penetrating or concealed type pick 
hole. 

 
B. Construction 

 
1. Manholes shall be constructed of precast reinforced concrete.  

Reinforcing for the base section and top shall be as shown on the 
drawings. Reinforcing for the wall sections shall be as specified in 
ASTM C478 and shall extend into the tongue and groove of the joints. 
There shall be a #4 continuous rebar hoop around openings.  The base 
shall be monolithic with the first wall section using a water stop between 
base and first wall section.  Adjustable riser rings are preferred for all 
manholes. 

 
2. Water stop shall be manhole manufacturer's standard.  If the 

manufacturer does not have a standard, use a 4-inch wide, #10 gauge 
steel sheet, welded continuous through the joint. 
 

3. Joints shall be tongue and groove suitable for flexible Ram Neck seal 
gasket or approved equal. 
 

4. Lifting hooks shall be used throughout.  Lift holes will not be allowed. 
 

5. Components of the manhole shall be free of fractures, cracks, and undue 
roughness.  Concrete shall be free of defects that indicate improper 
mixing or placing, and surface defects such as honeycomb or spalling.  
The OWNER reserves the right to inspect manholes at the factory. 
 

2.2 INLETS, JUNCTION BOXES, MANHOLES (STORM) 
 

A.  Materials 
 

1. Concrete: 4,000 psi. 
 
2. Reinforcement: As stated above. 
 
3. Sizing 
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a. Standard structure bottoms 4'-0" diameter and smaller (Alt. A) and 

3'-6" square (Alt. B) are designated Type P.  Larger standard 
structure bottoms are designated Type J. Adjustable riser rings are 
preferred for all structures. 

 
b. Walls of circular structures (Alt. A) constructed in place may be of 

non-reinforced concrete or brick or reinforced concrete. Precast 
and rectangular structures (Alt. B) shall be constructed of 
reinforced concrete only. 

 
c. Wall thickness and reinforcement are for either reinforced cast-in-

place or precast concrete units except that precast circular units 
may be furnished with walls in accordance with either ASTM C-
478 (up to 96" diameter) or ASTM C-76 Class III B Wall, 
modified where the elliptical steel cage area is placed in the center 
one-third of the wall. 

 
d. Top and floor slab thickness and re-enforcement are precast and 

cast-in-place construction.  Top and floor slabs shall be of Class II 
concrete.  Concrete as specified in ASTM C-478 (4,000 psi) may 
be used in lieu of Class I and Class II concrete in precast items 
manufactured in plants which are under the 'Standard Operating 
Procedures' for the inspection of precast drainage products. 

 
e. Structure bottoms may be used in conjunction with curb inlet tops 

Types 1,2,3,4,5,6,9, and 10, and any manhole or junction box 
unless otherwise shown in the plans or other standard drawings.  
Alt. B structure bottoms may be used in conjunction with curb inlet 
Types 7 & 8, or any ditch bottom inlet unless otherwise shown in 
the plans or other standard drawings. 

 
f. Rectangular structures may be rotated as directed by the 

ENGINEER in order to facilitate connections between the structure 
walls and storm sewer pipes.  

 
g. The corner fillets shown are necessary for rectangular structures 

used with circular risers and inlet throats and used on skew with 
rectangular risers, inlet and inlet throats.  Fillets will be required in 
lieu of the bottom slab of the Alt. B riser when used with the Alt. A 
box.  Each fillet shall be reinforced with 2- #5 bars. 

 
4. Frames, Covers and Grates: 

 

  Public Manholes 
5/20/16 02082 - 5 and Structures 
 



a. All grates for storm water inlets shall be reticuline with a traffic 
rating of H-20 as shown on FDOT Standard Index No.232. 

 
b. Inlet throats, riser or manhole tops shall be secured to structures as 

shown on FDOT Standard Index No. 201. 
 

c. For manhole and junction box tops for frames and covers, and for 
supplementary details, see same FDOT Standard Index No. 201. 

 
 
PART 3 EXECUTION 
 
3.1 FIELD QUALITY CONTROL 
 

A. Field inspection will be performed under provisions of Section 01400 QUALITY 
REQUIREMENTS. 

 
3.2 EXAMINATION 
 

A. Verify items provided by other sections of Work are properly sized and located. 
 

B. Verify that the Project is ready to receive the structures. 
 

C. Verify excavation for manholes is correct. 
 
3.3 PREPARATION 
 

A. Coordinate placement of inlet and outlet pipe or duct sleeves required by other 
sections. 

 
3.4 MANHOLE INSTALLATION (WASTEWATER) 
 

A. Trenches and excavations shall be kept dry while work is in progress.  
Excavations for manholes and other structures shall be over-excavated and plastic 
filter fabric (Geotextile), of a sufficient size to envelope the rock support bed shall 
be placed in the bottom of the excavation, then place a 12 inch thick (or as 
specified on the project construction drawings)rock support bed of FDOT 57 rock 
 and then install the structure. 

 
B. The manhole invert shall be carefully shaped to conform to the pipe flow channel. 

 Flow channels within the manholes involving changes of direction or slide slopes 
shall smoothly direct the flow in accordance with detail drawings.  All concrete 
irregularities shall be plastered with cement mortar in such a manner as to give 
neat and watertight job. Manholes shall be core-drilled to provide pipe opening 
when precast hole is not available. 
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3.5 INSTALLATION OF PIPE INTO MANHOLE (WASTEWATER) 
 

A. Trenches and excavations shall be kept dry while work is in progress.  All pipe 
penetrations shall be supplied with NPC KOR-N-SEAL flexible pipe-to-manhole 
connector or approved equal.  Base slab and wall thickness for precast manholes 
shall be as shown on the detail drawings.  Invert shall be constructed as shown on 
the detail drawings.  Steep slopes outside the invert channels shall be avoided. 
Changes in size and grade shall be made gradually and evenly.  Changes in the 
direction of the sewer and entering branch or branches shall have a true curve; of 
as large a radius as the size of the manhole will permit.  Manhole inverts may be 
constructed prior to installation by grouting pipe in place with cement mortar and 
approved joint mix. 

 
3.6 INLET / STRUCTURE INSTALLATION (STORMWATER) 
 

A. Trenches and excavations shall be kept dry while work is in progress.  
Appurtenance shall be set to the pipe grade firm and plumb in the location(s) 
shown on the project construction drawings.  Excavations for inlets and other 
stormwater structures shall be over-excavated and plastic filter fabric (Geotextile), 
of a sufficient size to envelope the rock support bed shall be placed in the bottom 
of the excavation, then place a 12 inch thick rock support bed of FDOT 57 rock 
and then install the structure.  Joints shall be cleaned, primed and the required 
gasket or sealant applied as recommended by the manufacturer. Voids remaining 
in the joint shall be caulked with anhydrous cement grout on both the inside and 
outside to make a smooth watertight seal. 

 
3.7 INSTALLATION OF CONDUIT INTO INLET / STRUCTURE 
 

A. Trenches and excavations shall be kept dry while work is in progress.  The 
diameter for the pipe opening in the structure shall be 6 inches larger than the 
outside diameter of the pipe.  Pipe shall penetrate the inside wall of the 
inlet/structure a minimum of 2-inchs and a maximum of 4-inches.  After pipe is 
set, the space between the pipe and inlet/structure wall shall be filled with brick 
and hydraulic cement or sealed in accordance with the project construction 
drawings.  Refer to Section 02538 SANITARY SEWER SYSTEM and 02630 
STORM DRAINAGE for discipline specific requirements.  Base slab and wall 
thickness for precast structures shall be as shown on the detail drawings. Slopes 
within the inlet / structure bottom shall be avoided. 

 
B. If inlet / structure contains a weir of other water elevation control structure, the 

weir wall shall incorporate the bleed down orifice with the opening bottom set at 
the normal control elevation.  The top of the weir wall shall be set at the design 
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elevation that shall be between 6" and 12" below the bottom of the structure top 
slab or inlet grate. 

 
3.8 FRAMES AND COVERS 
 

A. The manhole, inlet and structure frames and covers shall be adjusted as required to meet 
final grades and set firmly in mortar so that the top of cover will be flush with the 
finished grade in paved areas (following the cross slope / slope of roadways and/or 
driveways) and 1-inch above the finished grade in unpaved areas, unless shown otherwise 
on the project construction drawings.  

  
B. Contractor shall provide an external preformed rubber joint seal to prevent ground water 

infiltration into sewer system.  The seal shall be multi-section with a neoprene rubber top 
section and all lower sections made of Ethylene Propylene Diene Monomer (EPDM) 
rubber with a minimum thickness of 1.5 mm.  Each unit shall consist of a top and bottom 
section and shall have mastic on the bottom of the bottom section.  The mastic shall be a 
non-hardening butyl rubber sealant and shall seal to the cone/top slab of the 
manhole/catch basin and over the lip of the casting.  Contractor shall submit joint seal 
detail for approval in accordance with SECTION 01340 Shop Drawings, Working 
Drawings and Samples. 

 
 

END OF SECTION 
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K. Section 03300 – Cast-in-Place Concrete 
 
1.3 REFERENCES 
 

A. AWWA C600 
 
1.4 UNIT PRICE - MEASUREMENT AND PAYMENT 
 

A. Refer to Section 01025 MEASUREMENT AND PAYMENT.  
 

When existing Right-Of-Way (ROW) irrigation must be disturbed due to pipeline 
installation or swale development, any existing irrigation lines shall be marked on 
the Contractors drawings prior to or at the time of temporary cutting-&-capping.  
The replacement of existing irrigation in the Public Right-Of-Way as a result of 
pipeline installation or swale development is NOT a pay item.  Replacement of 
existing ROW irrigation (to match existing quality, quantity and size) shall be 
incidental to the Unit Price of the pipeline or swale development. 

 
1.5 SUBMITTALS FOR REVIEW AND AUTHORIZATION TO PROCEED 
 

A. Shop and manufacturer’s drawings and catalog cut sheets for all pipe system 
components. Refer to Section 01340 – SHOP DRAWINGS, WORK 
DRAWINGS, AND SAMPLES. 

 
B. Contractor shall prepare and submit to the Project Manager a Flushing, Pressure 

Testing and Disinfection Phasing Plan prior to the start of the pipe installation. 
 
1.6 SUBMITTALS AT PROJECT CLOSEOUT 
 

A. Refer to Section 01700 CONTRACT CLOSEOUT and 01720 PROJECT 
RECORD DOCUMENTS for requirements. 

 
 
PART 2 PRODUCTS 
 
2.1 Preferences are given to materials MADE IN THE UNITED STATES OF AMERICA. 
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SECTION 02538 - CURED-IN-PLACE PIPE (CIPP) SANITARY SEWER 
REHABILITATION 

 
PART 1 GENERAL  
 
1.1 SCOPE  
 

A. The intent of this specification is to provide for the reconstruction of existing 
sewer lines by forming a new pipe within an existing deteriorated pipe, which 
has generally maintained its original shape. The cured-in-place-pipe (CIPP) 
shall provide flow capacity equal to or greater than 100% of the original pipe’s 
flow capacity when new. The process is defined as the reconstruction of sewer 
lines by installation of a thermosetting resin impregnated flexible felt fiber 
tube, coated on one side with a thermoplastic, which is installed into the 
existing sewer line utilizing a water column. Curing is accomplished by 
circulating hot water throughout the length of the inverted tube to cure the 
thermosetting resin into a hard impermeable pipe with the thermoplastic 
coating on the inside surface of the new pipe. The pipe shall extend the full 
length of the original pipe and shall provide a structurally sound, joint-less, 
close fitting, and corrosion resistant cured-in-place pipe.  

 
1.2 QUALIFICATION OF PRODUCTS AND INSTALLERS  
 

A. Documentation for products must be submitted for approval in accordance 
with: Section 01340, SHOP DRAWINGS, WORKING DRAWINGS and 
SAMPLES, Section 01630 SUBSTITUTIONS AND PRODUCT OPTIONS.  

 
B. The OWNER will only approve experienced installers utilizing proven 

Commercially Acceptable sewer rehabilitation products. In order to be 
considered Commercially Acceptable, the Product and Installer must 
demonstrate compliance with the following minimum requirements:  

 
1. For a product to be acceptable, the product must be manufactured in a 

facility with a quality management program which is certified to ISO 
9001:2000 standards. Proof of third party certification shall be required for 
approval.  

 
2. The product shall comply with PART 2 MATERIALS of this 

specification. 
 

3. The product shall have been in service within the wastewater collection 
system of the OWNER (or other city, town, or county within the United 
States of America) for a minimum of four (4) years.  
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4. The installer must have had at least four (4) years active experience in the 
commercial installation of the product.  

 
 
1.3 UNIT PRICE - MEASUREMENT AND PAYMENT 
 

A. Refer to Section 01025 – MEASUREMENT AND PAYMENT 
PROCEDURES 

 
PART 2 MATERIALS  
 
2.1 RESIN  
 

A. The resin used shall be high-grade corrosion resistant polyester, vinylester or 
epoxy resin specifically designed for the cured-in-place pipe (CIPP) being 
installed. Only PREMIUM, NON-RECYCLED resin shall be used.  

 
B. The resin vendor must be able to confirm that the grade of resin used has been 

extensively tested for corrosion resistance and has met the minimum 
requirements of ASTM F1216, latest revision.  

 
C. The CONTRACTOR shall designate a wet-out facility and shall provide wet-

out liner tubes from the designated facility only. Multiple facilities may not be 
used to supply wet-out liner tubes. 
  

D. The ENGINEER at his discretion shall have the right to inspect the designated 
wet-out facility and randomly draw samples of the resin used to wet-out the 
CIPP used under this contract.  

 
2.2 TUBE 

 
A. The CIPP liner shall be a polyester, vinylester or epoxy vacuum impregnated 

flexible woven or non-woven tube. The tube shall be inverted into position by 
the means of hydrostatic head. The tube, once installed, shall be cured to form 
a hard impermeable pipe, by circulating hot water through the entire length of 
the tube. When cured, the liner shall extend over the designated length of the 
existing sewer in a continuous, tight fitting and watertight pipe-within-a-pipe.  

 
B. The minimum length shall be that deemed necessary by the ENGINEER to 

effectively span the pipelining distance of the necessary repair unless otherwise 
specified. The line lengths shall be verified in the field before impregnation of 
the tube with resin.  

 
C. The outside of the tube, before installation, shall have an impermeable 

thermoplastic coating. This coating will form the inner layer of the finished 
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pipe and is required for enhancement of corrosion, flow and abrasion 
properties.  

 
2.3 GENERAL REQUIREMENTS OF CIPP  

 
A. The finished pipe must be such that when the thermosetting resin cures, the 

total wall thickness will be a homogeneous and monolithic felt and resin 
composite matrix that will be chemically resistant to withstand internal 
exposure to domestic sewerage. When cured the CIPP must form a mechanical 
bond with the conduit.  

 
2.4 REFERENCE SPECIFICATIONS  

 
A. Installation and material tests of cured-in-place-pipe (CIPP) must meet the 

minimum requirements demonstrated by the National Association of Sewer 
Service Companies (NASSCO) and the following ASTM standards:  

 
ASTM F-1216  Standard Practice for Rehabilitation 

of Existing Pipelines and Conduits 
by the Inversion and Curing of a 
Resin-Impregnated Tube. 
 

ASTM D-638  Test Method for Tensile Properties 
of Plastics. 
Tensile Strength:  3,000 psi 
 

ASTM D-790  Test Method of Flexural Properties 
of Unreinforced and Reinforced 
Plastics and Electrical Insulating 
Materials. 
Flexural Strength:  4,500 psi 
Flexural Modulus:  250,000 psi 

 

2.5 PIPE DESIGN  
 

A. The cured-in-place-pipe shall be designed to a minimum wall thickness based 
on the individual project parameters and the condition of the existing conduit. 
Prior to installation of the liner, design calculations in accordance with ASTM-
F1216 shall be submitted to determine the minimum thickness of the liner to be 
installed. The pipe design shall have sufficient strength to support all dead 
loads, live loads and groundwater loads imposed.  

 
B. The CONTRACTOR shall submit his price proposal based on the appropriate 

length, size, and existing pipe parameters designated in the Bid Item or Bid 
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Proposal Section. The deterioration of sewers is an ongoing process. Should 
pre-construction inspections reveal the sewers to be in substantially different 
conditions than those in the design considerations, the CONTRACTOR shall 
request such changes in reconstruction liner thickness, supporting such requests 
with design data. The deviation, if approved, shall be reflected by the 
appropriate addition or reduction in the unit cost for that size as agreed to by 
the ENGINEER.  

 
PART 3 EXECUTION  
 
3.1 ACCESS TO MANHOLES AND ACCESS POINTS A. It shall be the responsibility of 

the OWNER to locate and designate all manhole access points open and accessible for 
the work, and provide rights of access to these points. If a street must be closed to traffic 
due to the orientation of the sewer, the OWNER shall institute the actions necessary to 
do this for the mutually agreed time period. The OWNER shall also provide free access 
to water hydrants for cleaning, inversion and other work items requiring water.  

 
3.2 CLEANING AND PRE-TV INSPECTION  

 
A. Sewers shall be cleaned of all debris, roots and other materials that would 

block proper inversion of the cured-in-place-pipe. Utilizing high-pressure jet 
cleaning equipment, several passes are completed to assure all debris is 
removed from the pipe. If roots are present, root cutters or mechanical brushes 
are attached to the jet nozzle and are sent through the line to remove all root 
intrusions. The CONTRACTOR shall provide a site for disposal of materials 
removed from the lines at no cost to the OWNER. 
  

B. Sewers shall be CCTV inspected providing, both a video recording and log, 
which identifies all service connections and openings. Utilizing a color video 
inspection system with data recording capabilities, the entire pipe sections shall 
be recorded on DVD media.  

 
 

C. It shall be the responsibility of the CONTRACTOR to clear the line of 
obstructions such as solids and roots that will prevent the insertion of the CIPP. 
If pre-installation inspection reveals an obstruction such as a protruding service 
connection, dropped joint, or a collapse that will prevent the inversion process, 
that was not evident on the pre-bid video and it cannot be removed by 
conventional sewer cleaning equipment, then the CONTRACTOR shall make a 
point repair excavation to uncover and remove or repair the obstruction. Such 
excavation shall be approved in writing by the OWNER’s representative prior 
to the commencement of the work and shall be considered as a separate pay 
item.  
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D. All active lateral connections shall be identified and measured. A 360º Pan-
and-Tilt view camera shall be used to inspect the pipe traveling upstream. At 
each connection the operator will stop and turn the camera lens toward the 
lateral, thereby inspecting the first 8 to 12 inches of the connection. If there is 
still a doubt as to whether or not the connection is live, additional “dye and 
flush” tests shall be performed. It will be the responsibility of the OWNER’s 
representatives to review this process live or review the video tapes to verify 
and approve which laterals are to be reinstated. All laterals will be directly 
measured from the back wall (opposing wall) of the basis manhole, typically 
the downstream manhole. 
  

3.3 BYPASS OF FLOW  
 

A. The CONTRACTOR shall bypass the sewerage around the sections of sewer to 
be lined. The bypass shall be made by plugging an existing upstream manhole 
if necessary and pumping the sewerage into the downstream manhole or 
adjacent system. The typical pump and bypass lines shall not be greater than 4” 
pump and pipe. Any bypass need requiring pump or pipe greater than 4” shall 
be paid for as a separate pay item.  

 
3.4 RESIN IMPREGNATED OF CIPP TUBE 

 
A. The CONTRACTOR shall designate a location where the tube shall be 

impregnated or “wet out” with resin, using distribution rollers and a “single-
source” vacuum to thoroughly saturate the tube’s felt fiber prior to installation. 
The impregnated tube shall be free of pinholes, resin voids and other defects. If 
the cured-in-place-pipe is impregnated at the manufacturing plant, it shall be 
delivered to the job site in a refrigerated truck and remain refrigerated prior to 
the installation to prevent premature curing.  

 
 
3.5 INSTALLATION OF CIPP TUBE 

 
A. The impregnated tube shall be inverted through an existing manhole or other 

approved access until it has fully traversed the designated line length and the 
inversion face breaches the target manhole or termination point. 

 
 

B. Thermocouples shall be placed at the top, and if possible, the bottom interface 
of both ends of the liner and, if possible, at all intermediate manholes for 
monitoring the temperatures during the cure cycle.  

 
C. The cure cycle and cool down will be dictated with consideration of the actual 

field conditions and shall be per the manufacturer’s recommendations. The 
curing temperatures shall be monitored at the boiler truck’s water inlet and 

5/20/16  Cured-In-Place (CIPP) Sanitary 
 02538 - 5 Sewer Rehabilitation 
 



outlet lines. The temperature reading from the truck shall be compared to the 
thermocouples to ensure that sufficient heat is being supplied to the system.  

 
D. Once the pipe has reached exotherm, cool water shall be slowly introduced into 

the rehabilitated pipe. The water temperature shall be cooled inside of the pipe 
to below 100 degrees F. The cool down process will also be affected by actual 
field conditions, and may have to be modified in cases of severe weather 
conditions or below normal ground temperatures.  

 
E. Termination of the cured-in-place-pipe at the manhole is completed by 

trimming the inverted pipe end back within approximately 2 inches of the 
outlet connection.  

 
3.6 TESTING  

 
A. Leakage testing shall be conducted by monitoring the water level in the down 

tube during the processing and cool down cycles prior to the reinstatement of 
laterals and shall be performed under the supervision of the OWNER’s 
representative or inspector. The CONTRACTOR shall furnish all equipment 
and personnel necessary to conduct the test.  

 
3.7 INTERNAL RECONNECTION OF LATERALS  

 
A. Lateral connections shall be reinstated robotically whereby a camera and 

robotic cutter are put into the newly rehabilitated line. Each lateral is identified 
by a dimple in the cured-in-place pipe or through pre-installation 
measurements. Initially, each lateral shall be relieved by cutting a 2 to 3 inch 
hole to ensure that no services will be interrupted and there will be minimal 
risk of backed up lines. Once this is accomplished, each lateral shall be fully 
reopened to 90% percent of its original size. The seal of the lined lateral 
connection to the sewer line shall be watertight and bonded by either a 
chemical or mechanical process.  Contractor shall submit procedures and 
details for lining the laterals, connecting to the sewer line, time and duration of 
installation and by-pass. 

 
3.8 FINAL INSPECTION 

 
A. Upon completion of installation, sewers shall be CCTV inspected, providing 

both a video recording and log which identifies all service connections and 
openings. The entire pipe sections rehabilitated shall be recorded on DVD 
media and presented to the OWNER. 

 
 

END OF SECTION 
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SECTION 02668 -  VALVES AND APPURTENANCES 
 
 
PART 1 GENERAL 
 
 
1.1 PERFORMANCE 
 

A. Section generally defines Contractors responsibilities unless otherwise indicated, 
for the following: 

 
1. Gate Valves 
2. Butterfly Valves 
3. Air Release Valves 
4.         Valve Boxes 

 
1.2 RELATED SECTIONS 
 

A. All of Division 1. 
 

B. Section 02320 – Trenching and Excavation. 
 

C. Section 02324 – Backfill.  
 

D. Section 02513 – Public Water Distribution Systems 
 
 
1.3 REFERENCES 
 

A. ANSI/AWWA C104/A21.4 (Latest Revision) - Cement mortar lining for ductile 
iron pipe and fittings for water and reclaimed water. 

 
B. ANSI/AWWA C110/A21.10 (Latest Revision) - Ductile iron and grey iron 

fittings 3 inch through 48 inch for water and other liquids. 
 

C. ANSI/AWWA C111/A21.11 (Latest Revision) - Rubber gasket joints for ductile 
iron and grey iron pressure pipe and fittings. 

 
D. ANSI/AWWA C600 (Latest Revision) - Installation of ductile iron water mains 

and appurtenances. 
 

E. ANSI/AWWA C153/A21.53 (Latest Revision) – Ductile Iron Compact Fittings 
for Water and Reclaimed Services. 

 
 
PART 2 PRODUCTS 
 
2.1 MATERIALS 
 

All materials shall be as indicated below, or Approved Equal: 
 

A. Gate Valves: 
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1. Gate valves, unless otherwise specified or approved, shall be ductile iron 
body, resilient seat gate valves with mechanical joints conforming to the 
AWWA standard specifications for gate valves for ordinary water works 
service, designation C509, in so far as applicable. 

 
2. Gate valves shall be as manufactured by Mueller, American or approved 

equal. 
 
3. Buried gate valves shall be non-rising stem type with 2 inch square cast 

iron wrench nuts. 
 
4. Face to face dimension shall conform to ANSI standard face to face and 

end to end dimensions of ferrous valves, (ANSI B16.10) for 125-pound 
cast-iron valves. 

 
5. Hand wheels or chain wheels shall be turned counter clockwise to open 

the valves.  Hand wheels shall be of ample size and shall have an arrow 
and the word "open" cast thereon to indicate the direction of opening. 

 
6. Stuffing box follower bolts shall be of brass and the nuts shall be of 

bronze. 
 
7. Where required, gate valves shall be provided with a box cast in a slab and 

a box cover.  
 
8. Box cover opening shall be for valve stem and nut.  Valve wrenches and 

extension stems shall be provided by the manufacturer to actuate the 
valves. 

 
B. Butterfly Valves: 

 
1. Butterfly valves for water working pressures up to 150 psi shall conform 

to ANSI/AWWA C504 – Rubber Seated Butterfly Valves, subject to the 
following requirements. Valves shall be of the size and class indicated 
and, unless otherwise shown, shall be short-bodied. Flanged valves for 
interior and exposed piping shall have ANSI 125-lb flanges. Valves for 
buried services shall have mechanical join body design. Shaft seals shall 
be designed for use with standard split-V type packing, or other acceptable 
seal. The interior passage of butterfly valves shall not have any 
obstructions or stops. The seats shall be positively clamped or bonded into 
the disc or body of the valve, but cartridge-type seats which rely on a high 
coefficient of friction for retention shall not be acceptable 

 
2. Manual Actuators: Unless otherwise indicated, all manually-actuated 

butterfly valves shall be equipped with a 2-inch square actuating nut. 
Screw-type (traveling nut) actuators will not be permitted for valves 30-
inches in diameter and larger. 

 
3. Worm Gear Actuators: Valves 30-inches and larger, as well as all 

submerged and buried valves, shall be equipped with worm-gear actuators, 
lubricated and sealed to prevent entry of dirt or water into the housing. 

 
5. All exposed butterfly valves shall be installed with a means of removing 

the complete valve assembly without dismantling the valve or operator. 
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C. Air Release Valves: 

 
1. The air release valves shall be installed as shown on the drawings and 

shall be the automatic type. 
 
2. Air release valves shall have a cast iron body, cover and baffle, stainless 

steel float, bronze water diffuser Buna-N or Viton seat and stainless steel 
trim. 

 
3. Air release valves shall be provided with a vacuum check to prevent air 

from re-entering the line. 
 

4. Air release valve fittings shall be threaded. 
 
5. Air release valve manholes shall be precast concrete and shall conform to 

ASTM C478 and ASTM C-76, latest revision, Class II, Wall B, Type II 
Portland Cement, 4,000 psi.  Steel reinforcing shall conform to ASTM A 
185.  Walls shall be 8” minimum.  Manholes shall have a minimum 7 day 
cure time prior to delivery.  Any visible reinforcing or honeycombing shall 
be cause for rejection.  The base slab and first ring of the manhole shall be 
cast monolithically.  The minimum diameter of the MH shall be 48” with a 
22-¼” frame and cover.  The interior of the MH shall be coated with the 
high solids epoxy compound REZCLAD 125S in strict accordance with 
the manufacturer's instructions or approved equal.  The exterior of the MH 
shall be coated with two coats of an approved coal tar epoxy (Koppers 
300-M or approved equal). The frame shall have a 30” opening.  The 
cover shall be two piece and shall have the words “POTABLE WATER 
ARV”, “RECLAIMED WATER ARV” or “FORCE MAIN ARV” (as 
appropriate) cast into it.  Cover and frame shall be US Foundry & Mfg. 
Corp. Model # 690-AG-M or approved equal. For offset air release valves 
and/or tangential offset air/vacuum combination valves manholes, use 32” 
diameter safety ventilated hinged manhole cover by PAMREX or 
approved equal.   

 
D. Valve Boxes: 

 
1. All buried valves shall have cast iron two piece valve boxes with cast iron 

covers. 
 
2. Valve boxes shall be provided with suitable heavy bonnets and will extend 

to an elevation at or slightly above the finished grade surface as directed 
by the Engineer. 

 
3. The barrel shall be one or two piece, screw type, having a 5-1/4 inch shaft 

diameter. 
 
4. Covers shall have “Water”, “Reuse” or "Sewer" cast into the top and shall 

be painted the corresponding color (blue, pantone purple or green) for the 
pipe commodity that they are for. 

 
5. All valves shall have actuating nuts extended to within six inches of the 

top of valve box cover. 
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PART 3 EXECUTION 
 
NOT USED 
 

END OF SECTION 
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PALM BEACH COUNTY                                  DEPARTMENT OF ECONOMIC SUSTAINABILITY

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY

(EXECUTIVE ORDER 11246)

1. The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and the
“Standard Federal Equal Employment Specification” set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor’s aggregate workforce in each trade on all construction work in the
covered area, are as follows:

Timetables Goals for minority participation Goals for female participation 
                                   for each trade                                    in each trade                                   

22.4% 6.9%

Area covered: Palm Beach County All trades for the life of the project
___________________________________________________________________________

These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or
federally assisted) performed in the covered area.  If the contractor performs construction work in
a geographical area located outside of the covered area, it shall apply the goals established for
such geographical area where the work is actually performed.  With regard to this second area, the
contractor also is subject to the goals for both its federally involved and non-federally involved
construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall
be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR-60-4.3(a), and its efforts to meet the
goals.  The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade, and the contractor shall make a good faith
effort to employ minorities and women evenly on each of its projects.  The transfer of minority or
female employees or trainees from Contractor to Contractor or from project to project for the sole
purpose of meeting the Contractor’s goals shall be a violation of the contract, the Executive Order
and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the
total work hours performed.

3. The Contractor shall provide written notifications to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor; employer identification number of the subcontractor; estimated
dollar amount of the subcontract; estimated starting and completion dates of the subcontract
is to be performed.

4. As used in this Notice, and in the contract resulting from this solicitation, the “covered area”
is Palm Beach County, Florida.
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EQUAL EMPLOYMENT OPPORTUNITY CLAUSE
FOR CONTRACTS SUBJECT TO EXECUTIVE

ORDER 11246

During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin.  The contractor will take affirmative
action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, or national origin.  Such action
shall include, but not be limited to the following: Employment, upgrading, demotion, or
transfer, recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensating; and selection for training, including apprenticeship.  The contractor
agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided by the contracting officer setting forth the provisions of
this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, or national origin.

3. The contractor will send to each labor union or representative of workers with which he has
a collective bargaining agreement or other contract or understanding, a notice to be
provided by the agency contracting officer, advising the labor union or workers’
representative of the contractor’s commitments under section 202 of Executive Order 11246
of September 24, 1965, and shall post copies of the notice in conspicuous places available
to employees and applicants for employment.

4. The contractor will comply with all provisions of Executive Order 11246 of September 24,
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

5. The contractor will furnish all information and reports required by Executive Order 11246
of September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor,
or pursuant thereto, and will permit access to his books, records, and accounts by the
contracting agency and the Secretary of Labor for purposes of investigation to ascertain 
compliance with such rules, regulations, and orders.

6. In the event of the contractor’s noncompliance with the nondiscrimination clauses of this
contract or with any of such rules, regulations, or orders, this contract may be canceled,
terminated or suspended I whole or in pat and the contractor may be declared ineligible for
further Government contracts I accordance with procedures authorized in Executive Order
of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as
otherwise provided by law.



7. The contractor will include the provisions of paragraphs (1) through (7) in every subcontract
or purchase order unless exempted by rules, regulations, or order of the Secretary of Labor
pursuant to section 204 of Executive Order 11246 of September 24, 1985, so that such
provisions will be binding upon each subcontractor or vendor.  The contractor will take such
action with respect to any subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions including sanctions for
noncompliance: Provided, however, that in the event the contractor becomes involved in,
or is threatened with, litigation with a subcontractor or vendor as a result of such direction,
the contractor may request the United States to enter into such litigation to protect the
interests of the United States.
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS

(EXECUTIVE ORDER 11246)

1. As used in these specifications:

a. “Covered area” means the geographical area described in the solicitation from which
this contract resulted;

b. “Director” means Director, Office of Federal Contract Compliance Programs, United 
States Department of Labor, or any person to whom the Director delegates
authority;

c. “Employer identification number” means the Federal Social Security number used
on the Employer’s Quarterly Federal Tax Return, U. S. Treasury Department Form
941.

d. “Minority includes:

(I) Black (all persons having origins in any of the Black African racial groups not
of Hispanic origins);

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish Culture or origin, regardless of race);

(iii) Asian and Pacific Island (all persons having origins in any or the original
people of the Far East, Southeast Asia, the Indian Subcontinent, or the
Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the
original people of North America and maintaining identifiable tribal affiliations
through membership and participation or community identification).

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the
work involving any construction trade, it shall physically include in each subcontract in
excess of $10,000 the provisions of these specifications and the Notice which contains the
applicable goals for minority and female participation and which is set forth in the
solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U. S. Department of Labor in the covered area either individually or through an
association, its affirmative action obligations on all work in the Plan area (including goals
and timetables) shall be in accordance with that Plan for those trades which have unions
participating in the Plan.  Contractors must be able to demonstrate their participation in and
compliance with the provisions of any such Hometown Plan.  Each Contractor or
Subcontractor participating in the approved Plan is individually required to comply with its
obligations under the EEO clause, and to make a good faith effort to achieve each goal
under the Plan in each trade in which it has employees.  The overall good faith performance
by other Contractors or Subcontractors toward a goal in an approved Plan does not excuse
any covered Contractor’s failure to take good faith efforts to achieve the Plan goals and
timetables.



4. The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7 a through p of these specifications.  The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment
and training of minority ad female utilization the Contractor should reasonably be able to
achieve in each construction trade in which it has employees in the covered area.  Covered
Construction contractors performing construction work in geographical areas where they do
not have a Federally or federally assisted construction contract shall apply the minority and
female goals established for the geographical area where the work is being performed. 
Goals are published periodically in the FEDERAL REGISTER in notice form, and such
notices may be obtained from any Office of Federal Contract and Compliance Programs
office or from Federal procurement contracting officers.  The Contractor is expected to make
substantially uniform progress in meeting its goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Contractor’s obligations under these specifications, Executive
Order 11246, or the regulations promulgated pursuant thereto. 

6. In order for the non-working training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the Contractor
during the training period, and the Contractor must have made a commitment to employ the
apprentices and trainees at the completion of their training, subject to the availability of
employment opportunities.  Trainees must be trained pursuant to training programs
approved by the U. S. Department of Labor.

7. The Contractor shall take specific affirmative actions to ensure equal employment
opportunity.  The evaluation of the Contractor’s compliance with these specifications shall
be based upon its effort to achieve maximum results from its actions.  The Contractor shall
document these efforts fully, and shall implement affirmative action steps at least as
extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and
coercion at all sites, and in all facilities at which the Contractor’s employees are
assigned to work.  The Contractor, where possible, will assign two or more women
to each construction project.  The Contractor shall specifically ensure that all
foremen, superintendents, and other on-site supervisory personnel are aware of and
carry out the Contractor’s obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or in such
facilities.

b. Establish and maintain a current list of minority and female recruitment sources
provide written notification to minority and female organizations when the Contractor
or its unions have employment opportunities available, and maintain a record of the
organizations’ responses.

c. Maintain a current file of the names, addresses and telephone numbers of each
minority and female off-the-street applicant and minority or female referral from a
union, a recruitment source or community organization and of what action was taken
with respect to each such individual.  If such individual was sent to the union hiring
hall for referral and was not referred back to the Contractor by the union or, if
referred, not employed by the Contractor, this shall be documented in the file with
the reason therefor, along with what ever additional actions the Contractor may have
taken.



d. Provide immediate written notification to the Director when the union or unions with
which the Contractor has a collective bargaining agreement has not referred to the
Contractor a minority person or woman sent by the Contractor, or when the
Contractor has other information that the union referral process has impeded the
Contractor’s efforts to meet its obligations.

e. Develop on-the-site-job training opportunities and/or participate in training programs
for the area which expressly include minorities and women, including upgrading
programs and apprenticeship and trainee programs relevant to the Contractor’s
employment needs, especially those programs funded or approved by the
Department of Labor.  The Contractor shall provide notice of these programs to the
sources complied under 7a above.

f. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions
and training programs and requesting their cooperation in assisting  the Contractor
in meeting its EEO obligations; by including it in any policy manual and collective
bargaining agreement; by publicizing it in the company newspaper; annual report,
etc.; by specific review of the policy with all management personnel and with all
minority and female employees at least once a year; and by posting the company
EEO policy on bulletin boards accessible to all employees at each location where
construction work is performed.

g. Review, at least annually, the company’s EEO policy and affirmative action
obligations under these specifications with all employees having any responsibility
for hiring, assignment, layoff, termination or other employment decisions including
specific review of these items with onsite supervisory personnel such as
Superintendents, General Foremen, etc., prior to the initiation of construction work
at any job site.  A written record shall be made and maintained identifying the time
and place of these meetings, persons attending, subject matter discussed, and
disposition of the subject matter.

h. Disseminate the Contractor’s EEO policy externally by including it in any advertising
in the news media, specifically including minority and female news media, and
providing written notification to and discussing the Contractor’s EEO policy with
other Contractors and Subcontractors with whom the Contractor does or anticipates
doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female and
community organizations, to schools with minority and female students and to
minority and female recruitment and training organizations serving the Contractor’s
recruitment area and employment needs.  Not later than one month prior to the date
for the acceptance of applications for apprenticeship or other training by any
recruitment source, the Contractor shall send written notification to organizations
such as the above, describing the openings, screening procedures, and tests to be
used in the selection process.

j. Encourage present minority and female employees to recruit other minority persons
and women and, where reasonable, provide after school, summer and vacation
employment to minority and female youth both on the site and in other areas of a
Contractor’s work force.

k. Validate all tests and other selection requirements where there is an obligation to
do so under 41 CFR Part 60-3.



l. Conduct, at least annually, an inventory and evaluation at least of all minority and
female personnel for promotional opportunities and encourage these employees to
seek or to prepare fr, through appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually monitoring
all personnel and employment related activities to ensure that the EEO policy and
the Contractor’s obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that
separate or single-user toilet, and necessary changing facilities shall be provided
to assure privacy between the sexes.

o. Document and maintain a record of all solicitations of offers for subcontractors from
minority and female construction contractors and suppliers, including circulation of
solicitations to minority and female contractor associations and other business
associations.

p. Conduct a review, at least annually, f all supervisors’ adherence to and performance
under the Contractor’s EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling
one or more of their affirmative action obligations (7a through p).  The efforts of a contractor
association, joint contractor-union, contractor-community, or other similar group of which
the contractor is a member and participant, may be asserted as fulfilling any one or more
of its obligations under 7a through p or these specifications provided that the contractor
actively participates in the group, makes every effort to assure that the group has a positive
impact on the employment of minorities and women in the industry, ensures that the
concrete benefits of the program are reflected in the Contractor’s minority and female
workforce participation, makes a good faith effort to meet its individual goals and timetables,
and can provide access to documentation which demonstrates the effectiveness of actions
taken on behalf of the Contractor.  The obligation to comply, however, is the Contractor’s
and failure of such a group to fulfill an obligation shall not be a defense for the Contractor’s
noncompliance.

9. A single goal for minorities and a separate single goal for women have been established. 
The Contractor, however, is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both male and female, and all women, both
minority and non-minority.
Consequently, the Contractor may be in violating of the Executive Order if a particular group
is employed in a substantially disparate manner (for example, even though the Contractor
has achieved its goals for women generally, the Contractor may be in violation of the
Executive Order if a specific minority group of women is underutilized).

10. The Contractor shall not use the goals and timetables or affirmative action standards to
discriminate against any person because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246.



12. The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive
Order 11246, as amended, and its implementing regulations, by the Office of Federal
Contract Compliance Programs.  Any Contractor  who fails to carry out such sanctions and
penalties shall be in violating of these specifications and Executive Order 11246, as
amended.

13. The Contractor, in fulfilling its obligations under these specifications, shall implement
specific affirmative action steps, at last as extensive as those standards prescribed I
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to
ensure equal employment opportunity.  If the Contractor fails to company with the
requirements of the Executive Order, the implementing regulations, or these specifications,
the Director shall proceed in accordance with 41 CFR 60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company EEO policy is being carried out; to submit reports
relating to the provisions hereof as may be required by the Government and to keep
records.  Records shall at least include for each employee the name, address, telephone
numbers, construction trade, union affiliation if any, employee identification number when
assigned, social security number, race, sex, status (e.g., mechanic, apprentice trainee,
helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed.  Records shall be
maintained in an easily understandable and retrievable form; however, to the degree that
existing records satisfy this requirement, contractors shall not be required to maintain
separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws
which establish different standards of compliance or upon the application of requirements
for the hiring of local or other area residents (e.g. those under the Public Works
Employment Act of 1977 and the Community Development Block Grant Program).
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PALM BEACH COUNTY                                  DEPARTMENT OF ECONOMIC SUSTAINABILITY

PUBLIC ENTITY CRIMES

As provided in F.S. 287.133 by entering into this contract or performing any work in furtherance
hereof, the contractor certifies that it, its affiliates, suppliers, subcontractors and consultants who
will perform hereunder, have not been placed on the convicted vendor list maintained by the State
of Florida Department of Management Services within the 36 months immediately preceding the
date hereof.  This notice is required by F.S. 287.133 (3)(a)."

* * * * * * * * * * * * *

SECTION 109 HOUSING AND COMMUNITY DEVELOPMENT ACT OF 1974

The Nondiscrimination Clause of the Housing and Community Development Act of 1974 applies
to all sections of Title 1 of the Act.

“No person in the United States shall on the ground of race, color, national origin or sex be
excluded from participation in, be denied the benefits of, or be subjected to discrimination
under any program or activity funded in whole or in part with funds available under this title.”

The contractor certifies that the above Section 109 statement forms part of the contract and is in
compliance with Section 570.601 of the Community Development Block Grant Regulations.

* * * * * * * * * * * * *

NONDISCRIMINATION UNDER THE AGE DISCRIMINATION ACT OF 1975, AS AMENDED

To the extent required by law, the Contractor shall comply with the requirements of the Age
Discrimination Act of 1975 (P.L. 94-135), as amended, which provides that no person in the United
States shall, on the basis of age, be excluded from the participation in, be denied the benefits of,
or be subjected to discrimination under any program or activity receiving Federal financial
assistance.

* * * * * * * * * * * * *

TITLE VI OF THE CIVIL RIGHTS ACT OF 1964

To the extent applicable to this agreement, the contractor will comply with, and agrees to include
this provision in every subcontract:

Title VI of the Civil Rights Act of 1964 (P. L. 88-352), and the regulations issued pursuant
thereto (24 CFR Part 1), which provides that no person in the United States shall on the grounds
of race, color or national origin, be excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrimination under any program or activity for which the applicant receives
Federal financial assistance and will immediately take any measures necessary to effectuate This
assurance/ If any real property or structure thereon is provided or improved with the aid of Federal
financial assistance extended to the applicant, this assurance shall obligate the applicant, or in the
case of any transfer of such property, any transferee, for the period during which the real property
or structure is used for a purpose for which the Federal financial assistance is extended, or for
another purpose involving the provision of similar services or benefits.



PALM BEACH COUNTY                                  DEPARTMENT OF ECONOMIC SUSTAINABILITY

SECTION 3 CLAUSE

A.  The work to be performed under this contract is subject to the requirements of Section
3 of the Housing and Urban Development Act of 1968, as amended, 12 U. S.C. 170 lu (Section 3). 
The purpose of Section 3 is to ensure that employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by Section 3 shall, to the greatest extent
feasible, be directed to low-and very low-income persons, particularly persons who are recipients
of HUD assistance for housing.

B.  The parties to this contract agree to comply with HUD’s requirements in 24 CFR Part
135, which  implement Section 3.  As evidenced by their execution of this contract, the parties to
this contract certify that they are under no contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

C.  The contractor agrees to send to each labor organization or representative of workers
with which the contractor has a collective bargaining agreement or other understanding, if any, a
notice advising the labor organization or workers representative of the contractor’s commitment
under this Section 3 clause, and will post copies of the notice in conspicuous places at the work site
where both employees and applicants for training and employment positions can see the notice. 
The notice shall describe the Section 3 preference, shall set forth minimum number and job titles
subject to hire, availability of apprenticeship and training positions, the qualifications for each; and
the name and location of the person(s) taking applications for each of the positions; and the
anticipated date the work shall begin.

D.  The contractor agrees to include this Section 3 clause in every subcontract subject to
compliance with regulations in 24 CFR Part 135, and agrees to take appropriate action, as provided
in an applicable provision of the subcontract or in this Section 3 clause, upon a finding that the
subcontractor is in violation of the regulations in 24 CFR Part 135.  The contractor will not
subcontract with any subcontractor where the contractor has notice or knowledge that the
subcontractor has been found in violation of the regulations in 24 CFR Part 135.

E.  The contractor will certify that any vacant employment positions, including training
positions, that are filled (1) after the contractor is selected but before the contract is executed, and
(2) with persons other than those to whom the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent the contractor’s obligations under 24 CFR
Part 135.

F.  Noncompliance with HUD’s regulations in 24 CFR Part 135 may result in sanctions,
termination of this contract for default, and debarment or suspension from future HUD assisted
contracts.

* * * * * * * * * * * * *

WORK ON NIGHTS, WEEKENDS, AND HOLIDAYS

Neither the prime contractor nor any subcontractor shall be allowed to perform one hundred percent
(100%) of their work on this project on nights, weekends, or Palm Beach County recognized
holidays.  The prime contractor and all subcontractors shall, at a minimum, perform work on this
project for the duration of one regular working day.  The prime contractor may request  a waiver to
the above requirement should the nature of the project so necessitate.
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BONDING REQUIREMENTS
CONSTRUCTION CONTRACTS

Except as otherwise required by law, the following requirements are applicable to this project as
it relates to bid guarantees, performance bonds and payment bonds for construction contracts
exceeding $100,000.  Refer to the bid specifications for the applicability of these requirements to
projects with contracts valued at $100,000 or less.

1.  BID SECURITY (BID GUARANTEE)

The “bid guarantee” shall consist of a firm commitment such as a bid bond, certified check, or other
negotiable instrument accompanying a bid as assurance that the bidder will upon acceptance of
his bid, execute such contractual documents as may be required within the time specified.

Each bid shall be accompanied by a certified check, cashiers check or bid bond in the amount of
five percent (5%) of the total bid.  Said check or bond shall be made payable to the entity soliciting
the bid as the owner of the project, and shall be given as a guarantee that the bidder, upon receipt
of the notice of intent to award the contract, will enter into an agreement with the owner, and will
furnish the necessary documents including, but not limited to: insurance certificates, Payment Bond
and Performance Bond; each of the said bonds to be in the amount stated herein.  In case of
refusal or failure to enter into said agreement, the check or bid bond, as the case may be, shall be
forfeited to the owner.  

All bonds shall be written by a surety company of recognized standing, authorized to conduct
business in the State of Florida, and shall have a registered agent in the State of Florida.

2.  BONDS

When the successful bidder delivers the executed agreement to the owner, it must be accompanied
by a Performance Bond and a Payment Bond, each in the amount of one hundred percent (100%)
of the contract price, executed by a corporate surety company of recognized standing, authorized
to do business in the State of Florida, as security for the faithful performance and payment of all
contractor’s obligations under the contract, and the bidder shall state in the bid proposal the name,
address, telephone number and full name of the authorized agent of the surety or sureties who will
sign these bonds in the event the contract is awarded to the bidder.  During the bidding and
construction periods the surety company shall hold a current certificate of authority as an
acceptable surety on Federal Bonds, in accordance with U. S. Department of Treasury Circular 570,
Current Revision.
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LEAD-BASED PAINT POISONING PREVENTION ACT

References: - 24 CFR Part 570
- 24 CFR Part 35
- Lead-Based Paint Poisoning Prevention Act, as amended
- Residential Lead-Based Paint Hazard Reduction Act of 1992
- 40 CFR Part 745

The aforementioned Acts and the referenced regulations prohibit the use of lead-based paint in
housing receiving Federal assistance, and in child occupied facilities.
In addition, these regulations require elimination of lead-based paint hazards in housing constructed
prior to 1978 which receives Federal assistance.

* * * * * * * * * * * 

COMPLIANCE WITH CLEAN AIR AND WATER ACTS

In compliance with the Clean Air Act, as amended, 42 U.S.C. 1857(R) et. Seq., Section 508 pf
Clean Water Pollution Control Act, as amended 33 U.S.C. 1368 and Executive Order 11738.

1251 et. Seq., and the regulations of the Environmental Protection Agency with respect thereto, the
appropriate parts of 40 CFR as amended from time to time.  Contractor agrees that:

(1) No facility to be utilized in the performance of this Contract or any subcontract shall
not be a facility listed on the EPA list of Violating Facilities pursuant to 40 CFR
15.20.

(2) He will comply with all requirements of Section 114 of the Clean Air Act, as
amended, (42 USC 1857 c-8) and Section 308 of the Federal Water Pollution
Control Act, as amended, (33 USC 1368 relating to inspection, monitoring, entry,
reports, and information, as well as all other requirements specified in said Section
114 and Section 308. And all regulations and guidelines issued thereunder.

(3) He will promptly notify the Owner of any notification received from the Director,
Office of Federal Activities, EPA, indicating that a facility utilized or to be utilized for
the contract is under consideration to be listed on the EPA List of Violating Facilities.

(4) He will comply with mandatory standards and policies relating to energy efficiency
which are contained in the State energy conservation plan issued in compliance with
the Energy Policy and Conservation Act (P.L. 49-163).

(5) He will include or cause to be included the provisions of paragraph (1) through (5)
of this section in every nonexempt subcontract and that he will take such action as
the Government may direct as a means of enforcing such provisions.
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NONCOLLUSION AFFIDAVIT OF PRIME BIDDER

State of Florida
County of Palm Beach

BEFORE ME, the undersigned authority, personally appeared                                                    ,
who, after being by me first duly sworn, deposes and says of his/her personal knowledge that:

(1) He is                               of                                                                               , the Bidder that
has submitted a proposal to perform work for the following project:

Contract #:                         Project Name:                                                                    

(2) He is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid;

(3)  Such Bid is genuine and is not a collusive or sham Bid;
(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives,

employees or parties in interest, including this affiant, has in any way colluded, conspired,
connived or agreed, directly or indirectly with any other Bidder, firm or person to submit a
collusive or sham Bid in connection with the Contract for which the attached Bid has been
submitted or to refrain from bidding in connection with such Contract, or has in any manner,
directly or indirectly, sought by agreement or collusion or communication or conference with
any other Bidder, firm or person to fix the price or prices in the attached Bid or of any other
Bidder, or to fix any overhead, profit or cost element of the Bid price or the Bid price of any
other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful
agreement any advantage against Palm Beach County or any person interested in the
proposed Contract: and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any
of its agents, representatives, owners, employees, or parties in interest, including this
affiant. 

                                                                                       
    Signature  

Subscribed and sworn to (or affirmed) before me this         day of                                   20     by   
                                                               , who is personally known to me or who has produced     
                                                               as identification.

NOTARY SEAL: Notary Signature:                                                      
 

Notary Name:                                               
Notary Public-State of Florida
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ANTI-KICKBACK AFFIDAVIT

STATE OF FLORIDA
COUNTY OF PALM BEACH

BEFORE ME, the undersigned authority, personally appeared                                                       
                                , who, after being by me first duly sworn, deposes and says:

(1) I am                            of                                                                  , the bidder that has
submitted a proposal to perform work for the following project:

Contract #:                                  Project Name:                                                                      

(2) I, the undersigned, hereby depose and say that no portion of the sum bid in connection with
the work to be performed at the property identified above will be paid to any employee of Palm
Beach County or,                                                               as a commission, kickback, reward or gift,
directly or indirectly by me or any member of my firm or by an officer of the corporation.

                                                    
Signature

Subscribed and sworn to (or affirmed) before me this       day of                                        20       by 
                                                            , who is personally known to me or who has produced        
                                                            as identification. 

NOTARY SEAL: Notary Signature:                                          
                                                                 

Notary Name:                                               
Notary Public-State of Florida
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CERTIFICATION OF ELIGIBILITY OF GENERAL CONTRACTOR

STATE OF FLORIDA
COUNTY OF PALM BEACH

BEFORE ME, the undersigned authority, personally appeared                                                   , who,
after being by me first duly sworn, deposes and says of his/her personal knowledge that
(1) He/she is the                            of                                                     , hereinafter referred to
as the "General Contractor"; who submitted a proposal to perform work for the following project:

Contract #:                                  Project Name:                                                                      

 (2) He/she is fully informed that the Proposal submitted  for work to be performed under the
above mentioned contract, is being funded, in whole or in part, by a Federally-assisted or insured
contract; and
(3) The General Contractor nor any of its officers, partners, owners or parties of interest is not
named on the current General Services Administration List of Parties Excluded from Federal
Procurement or Non-procurement Programs prior to award of the contract; and
(4) The General Contractor acknowledges that should the contractor be subsequently found
ineligible after award of the contract, its Construction Contract  shall be terminated and the matter
referred to the Department of Labor, the Department of Housing and Urban Development, or the
General Services Administration for its action; and
(5) The General Contractor acknowledges the responsibility of informing all of its subcontractors
that this contract is being funded, in whole or in part, by a Federally-assisted or insured contract;
and
(6) The General Contractor acknowledged the responsibility that all of its subcontractors are
to sign a "Certification Regarding Debarment Suspension, Ineligibility and Voluntary Exclusion-
Lower-Tier Participant" as a part of its contract with such subcontractors, and that the "General
Contractor" will retain such certifications in its files.  Furthermore, should the subcontractor be
subsequently found ineligible after award of the Construction Contract, its contract with the "General
Contractor" shall be terminated and the matter referred to the Department of Labor, the Department
of Housing and Urban Development, or the General Services Administration, for its action.

                                                  
Signature

Subscribed and sworn to (or affirmed) before me this           day of                                , 20        by 
                                                      , who is personally known to me or who has produced
                                                      as identification. 

NOTARY SEAL: Notary Signature:                                                      

Notary Name:                                                           
Notary Public-State of Florida

S:\CapImprv\MUNICIPAL\LakeWorth\TropicalDr&BartonRdImprvmnts\FederalRequirements.wpd



PALM BEACH COUNTY                                    DEPARTMENT OF ECONOMIC SUSTAINABILITY

CERTIFICATION OF NONSEGREGATED FACILITIES

The Bidder certifies that he/she does not maintain or provide for his/her employees any segregated
facilities at any of his/her establishments, and that he/she does not permit his/her employees to
perform their services at any location, under his/her control where segregated facilities are
maintained.  The bidder certifies further that he/she will not maintain or provide for his/her
employees any segregated facilities at any of his/her establishments, and that he/she will not permit
his/her employees to perform their services at any location under his/her control where segregated
facilities are maintained.  The bidder agrees that a breach of this certification will be a violation of
the Equal Opportunity clause in any contract resulting from acceptance of this bid.  As used in this
certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, time clocks, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation
and housing facilities provided for employees which are segregated by explicit directive or are in
fact segregated on the basis of race, color, religion, or national origin, because of habit, local
custom, or otherwise.  The bidder agrees that (except where he/she has obtained identical
certification from proposed subcontractors for specific time periods) he/she will obtain identical
certifications from proposed subcontractors prior to the award of subcontracts exceeding $10,000
which are not exempt from the provisions of the Equal Opportunity clause, and that he/she will
retain such certifications in his/her files.

NOTE:  The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

Project Name:                                                                                                                       

Company Name and Address:

                                                                                                                         
Signature 

                                                                                                                         
Name and Title

                                                                                                                         
Date
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WORKFORCE PROJECTION

PROJECT NAME: City of Lake Worth - Tropical Dr & Barton Rd Improvements

Instructions: Check below all the work classifications that you anticipate will be working on this
project including the prime contractor’s work force and all subcontractors’ work forces.

POWER EQUIPMENT OPERATORS
[  ] Asphalt Distributor
[  ] Asphalt Paving Machine
[  ] Asphalt Screed
[  ] Backhoe
[  ] Boom Auger Operator
[  ] Bulldozer
[  ] Concrete Curb Machine Operator
[  ] Concrete Joint Saw Operator
[  ] Concrete Pump
[  ] Cranes with boom length less than 150 ft
[  ] Cranes with boom length 150 ft and over
[  ] Cranes, all tower cranes, and all
[  ] Derrick, or Dragline
[  ] Earthmover
[  ] Excavator
[  ] Forklift
[  ] Front End Loader
[  ] Grader/Blade
[  ] Guardrail Erector
[  ] Guardrail Erector
[  ] Guardrail Post Driver
[  ] Mechanic (type:                                     )
[  ] Milling Machine Grade Checker
[  ] Milling Machine Operator
[  ] Motor Grader
[  ] Mulching Machine
[  ] Oiler, Greasemen
[  ] Pavement Striping Machine
[  ] Pavement Striping Machine Nozzleman
[  ] Piledriver
[  ] Power Subgrade Mixer
[  ] Roller
[  ] Scraper
[  ] Sign Erector
[  ] Small Tool Operator
[  ] Tractor
[  ] Trenching Machine
[  ] Truck Driver (type:                                )
[  ] Other:                                                    
[  ] Other:                                                    

OTHER WORK CLASSIFICATIONS
[  ] Acoustical Tile Installer
[  ] Air Tool Operators
[  ] Asphalt Rakers
[  ] Bricklayer/Brickmason/Blocklayer
[  ] Carpenter
[  ] Cement Mason/Concrete Finisher
[  ] Drywall Hanger
[  ] Drywall Finisher/Taper
[  ] Electrician
[  ] Elevator Mechanic
[  ] Fence Erector
[  ] Form Setter
[  ] Glazier
[  ] Grade Checker
[  ] HVAC Mechanic (type:                          )
[  ] Ironworker - Ornamental
[  ] Ironworker - Reinforcing
[  ] Ironworker - Structural
[  ] Landscape and Irrigation laborer
[  ] Lather
[  ] Mason Tenders
[  ] Painter
[  ] Pipefitter (excluding HVAC pipe work)
[  ] Pipelayer
[  ] Plasterer
[  ] Plasterers Tenders
[  ] Plumber (excluding HVAC pipe)
[  ] Plumber (including HVAC pipe)
[  ] Roofer (including built-up, composition
     and single ply)
[  ] Sheet Metal Worker (including HVAC
     duct work)
[  ] Sprinkler Fitter (fire sprinkler)
[  ] Terrazzo Worker Mechanic
[  ] Tile Setter
[  ] Traffic Control Specialist
[  ] Traffic Signalization - Installer
[  ] Traffic Signalization - Mechanic
[  ] Unskilled Laborer
[  ] Welder
[  ] Other:                                                    

Submitted by:                                                                                                                               
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CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY, AND VOLUNTARY 

EXCLUSION-LOWER TIER PARTICIPANT
(for use by subcontractors)

Certification Regarding Debarment Suspension, Ineligibility and Voluntary Exclusion-Lower-Tier
Covered Transactions pursuant to 24 CFR, Code of Federal Regulations, Part 24.510(b) and HUD
Handbook 1300.13 REV.1:

1. By signing and submitting this proposal, the prospective lower-tier participant,
certifies that neither it, nor its principals, is presently debarred, suspended, proposed
for debarment, declared ineligible, or voluntarily excluded from participation in this
transition by any Federal department or agency.
Further, I, we, provide the certification set out below:
I, and any principals of my firm, understand that the certification in this clause is a
material representation of fact upon which reliance was placed when this transaction
was entered into.  If it is later determined that I, we, knowingly rendered an
erroneous certification, in addition to other remedies available to the Federal
Government, the Department or agency with which this transaction originated may
pursue available remedies.

2. Further, I, and any principal of my firm, shall provide immediate written notice to the
person to which this proposal is submitted if at any time I, we, learn that my/our
certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

3 By submitting this proposal, I, and any principals of my firm, agree that should the
proposed covered transaction be entered into, I, we, will not knowingly enter into
any lower-tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation In this covered
transaction unless authorized by the agency with which this transaction originated.

4. I, and any principals of my firm, further agree by submitting this proposal that I/we,
will include this Certification, without modification, in all lower tier covered
transactions and in all solicitations for lower-tier covered transacting.

Project Name:                                                                                                                               

Subcontractor Name:                                                                                                                   

Address:                                                                                                                                      

By:                                                                                                                                  
Name and Title Signature Date
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     SAMPLE
         DO NOT USE

PALM BEACH COUNTY                                    DEPARTMENT OF ECONOMIC SUSTAINABILITY

 CONTRACT AWARD REPORT
Project  Name: Report Date:

Prime Contractor Information - construction contracts funded in whole or in part by HCD
Grant/Project

Number or
HUD Case
Number or

other
identification of

property,
subdivision,
dwelling unit,

etc

Amount
of

Contract

Type of
Trade
Code
(See

below)
(A)

Contractor
Business

Racial/Ethnic
Code

(see below)
(B)

Woman
Owned

Business
(Yes or

No)

Prime
Contractor
Employer

Identification
Number

Sec.
3

(Yes
or

No)

(C)

Subcontractor
Employer

Identification
Number

Sec.
3

(Yes
or

No)

(C)

Contractor Name and Address

Name Street City State Zip
Code

//////////////// ////////////// ////

Sub-Contractor Information - construction sub-contracts funded in whole or in part by HCD
Grant/Project

Number or
HUD Case
Number or

other
identification of

property,
subdivision,
dwelling unit,

etc

Amount
of

Subcontr
act

Type of
Trade
Code
(See

below)
(A)

Subcontractor
Business

Racial/Ethnic
Code

(see below)
(B)

Woman
Owned

Business
(Yes or

No)

Prime
Contractor
Employer

Identification
Number

Sec.
3

(Yes
or

No)

(C)

Subcontractor
Employer

Identification
Number

Sec.
3

(Yes
or

No)

(C)

Subcontractor Name and Address

Name Street City State Zip
Code

//////////////// ///////////// ////
//////////////// ///////////// ////
//////////////// ///////////// ////
//////////////// ///////////// ////
//////////////// ///////////// ////
//////////////// ///////////// ////
//////////////// ///////////// ////
//////////////// ///////////// ////
//////////////// ///////////// ////
//////////////// ///////////// ////

Other Contractor Information - non-construction contracts funded in whole or in part by HCD
(such as consultants, engineers, architects, surveyors, etc.)
Grant/Project

Number or
HUD Case
Number or

other
identification of

property,
subdivision,
dwelling unit,

etc

Amount
of

Contract

Type of
Trade
Code
(See

below)
(A)

Contractor
Business

Racial/Ethnic
Code

(see below)
(B)

Woman
Owned

Business
(Yes or

No)

Prime
Contractor
Employer

Identification
Number

Sec.
3

(Yes
or

No)

(C)

Subcontractor
Employer

Identification
Number

Sec.
3

(Yes
or

No)

(C)

Contractor Name and Address

Name Street City State Zip
Code

//////////////// ////////////// ////
//////////////// ////////////// ////
(A)  Type of Trade Codes: (B)  Racial/Ethnic Codes (C) Section 3 Business
Concern: Enter Yes or No
1 = New Construction 6 = Professional 1 = White Americans
2 = Substantial Rehab 7 = Tenant Services 2 = Black Americans
3 = Repair 8 = Education/Training 3 = Native Americans
4 = Service 9 = Arch./Engrg./Appraisal 4 = Hispanic Americans
5 = Project Mangt. 0 = Other 5 = Asian/Pacific Americans
Revised: September 26, 2005 S:\CapImprv\MUNICIPAL\LakeWorth\TropicalDr&BartonRdImprvmnts\FederalRequirements.wpd
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DISPLAY OF POSTERS

The contractor shall, for each federally funded project, supply a standard display of posters at the
job site as follows:

One (1) 24" x 36" display surface with clear acrylic cover sheet for all-weather protection and easy
visibility of posters on the job site.

Said panel shall be mounted on a substantial post of steel, aluminum, or wood, with the  bottom
edge of the panel at 48" from ground level.  Exceptions to this mounting system may be approved
by Palm Beach County Housing and Community Development.

Cost of poster mounting boards and posts are to be paid by the contractor.

Posters for display will be provided by Palm Beach County Housing and Community Development
at the pre-construction conference and shall be in a prominent location for  the ease of exposure
to all employees.

Display board and required posters must be maintained in a legible condition through the  entire
project duration.  Failure to provide the above could result in suspension of contract payments until
violation(s) are corrected as directed by Palm Beach County Housing and Community
Development.
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Federal Labor Standards Provisions U.S. Department of Housing
And Urban Development

Applicability

The Project or Program to which the construction work
covered by this contract pertains is being assisted by the
United States of America and the following Federal Labor
Standards Provisions are included in this Contract pursuant
to the provisions applicable to such Federal assistance.

A. 1: (i) Minimum Wages.  All laborers and mechanics
employed or working upon the site of the work will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR Part 3), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof)
due at time of payment computed at rates not less than
those contained in the wage determination of the Secretary
of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be
alleged to exist between the contractor and such laborers
and mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
l(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs, which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.

Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without
regard to skill, except as provided in 29 CFR 5.5(a)(4).
Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein:
Provided, That the employer’s payroll records accurately
set forth the time spent in each classification in which work
is performed. The wage determination (including any
additional classification and wage rates conformed under
29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-
1321) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible, place where it can be easily seen by the
workers.

(ii) (a) Any class of laborers or mechanics which is
not listed in the wage determination and which is to be
employed under the contract shall be classified in
conformance with the wage determination. HUD shall
approve an additional classification and wage rate and
fringe benefits therefor only when the following criteria have
been met:

(1) The work to be performed by the
classification requested is not performed by a classification
in the wage determination; and

(2) The classification is utilized in the area
by the construction industry; and

(3) The proposed wage rate, including any
bona fide fringe benefits, bears a  reasonable relationship
to the wage rates contained in the wage determination.

        (b)  I f  the contractor and the laborers and
mechanics to be employed in the classification (if known),
or their representatives, and HUD or its designee agree on
the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report
of the action taken shall be sent by HUD or its designee to
the Administrator of the Wage and Hour Division,
Employment Standards Administration, U. S. Department
of Labor, Washington, D. C. 20210.  The Administrator, or
an authorized representative, will approve, modify, or
disapprove every additional classification action with in 30
days of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period that
additional time is necessary. (Approved by the Office of
Management and Budget under OMB control number
1215-0140.)

(c) In the event the contractor, the laborers or
mechanics to be employed in the classification or their
representatives, and HUD or its designee do not agree on
the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate). 
HUD or its designee shall refer the questions, including the
view of all interested parties and the recommendation of
HUD or its designee, to the Administrator for determination. 
The Administrator, or an authorized representative will
issue a determination within 30 days of receipt and so
advise HUD or its designee or will notify HUD or its
designee within the 30 day period that additional time is
necessary.  (Approved by the Office of Management and
Budget under OMB Control Number 1215-0140.)



(d) The wage rate (including fringe benefits where
appropriate) determined pursuant to subparagraphs
(1)(ii)(b) or (c) of this paragraph, shall be paid to all workers
performing work in the classification under this contract
from the first day on which work is performed in the
classification.

(Iii) Whenever the minimum wage rate  prescribed
in the contract for a class of laborers or mechanics includes
a fringe benefit which is not expressed as an hourly rate,
the contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(iv)  If the contractor does not make payments to
a trustee or other third person, the contractor may consider
as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program. 
Provided.  That the Secretary of Labor has found, upon the
written request of the contractor, that the applicable
standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set aside
in a separate account assets for the meeting of obligations
under the plan or program.  (Approved by the Office of
Management and Budget under OMB Control Number
1215-0140.)

A.2: (I)  Withholding.  HUD or its designee shall upon
its own action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld from the contractor under this contract
or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject
to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor so much of the accrued
payments or advances as may be considered necessary to
pay laborers and mechanics, including apprentices,
trainees and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the
contract.  In the event of failure to pay any laborer or
mechanic including any apprentice, trainee or helper,
employed or working on the site of the work, all or part of
the wages required by the contract, HUD or its designee
may, after written notice to the contractor, sponsor,
applicant or owner, take such action as may be necessary
to cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased. 
HUD or its designee may, after written notice to the
contractor, disburse such amounts withheld for and on
account of the contractor or subcontractor to the respective
employee to whom, they are due.  The Comptroller General
shall make such disbursements in the case of direct Davis-
Bacon Act contracts.

A.3:  (i) Payrolls and basic records.  Payrolls and
basic records relating thereto shall be maintained by the
contractor during the course of the work preserved for a
period of three years thereafter for all laborers and
mechanic working at the site of the work.  Such records
shall contain the name, address, and social security
number of each such worker, his or her correct

classification, hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described
in Section 1(b)(2)(B) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made and
actual wages paid.  Whenever the Secretary of Labor has
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any
laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis-Bacon
Act, the contractor shall maintain records which show that
the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that
the plan or program has been communicated In writing to
the laborer of mechanics affected, and records which show
the costs anticipated or the actual cost incurred in providing
such benefits.   Contractors employing apprentices or
trainees under approved  programs shall maintain written
evidence of the registration of apprenticeship programs and
certification of trainee programs,  the registration of the
apprentices and trainees, and the ratios and wage raises
prescribed in the applicable programs. 
(Approved by the Office of Management of Budget under
OMB Control Number 1215-0140 and 1215-0017.)

(II)(a) The contractor shall submit weekly for each
week in which any contract work is performed a copy of all
payrolls to HUD or its designee if the agency is  a party to
the contract, but if the agency is not such a party, the
contractor will submit the payrolls to the applicant ,
sponsor, or owner, as the case may be, for transmission to
HUD or its designee.  The payrolls submitted shall set out
accurately and completely all of the information required to
be maintained under 29 CFR Part 5.5(a)(3)(I) except that
full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls
shall only need to include and individually identifying
number for each employee (e.g., the last four digits of the
employee’s social security number).  The required weekly
payroll information may be submitted in any form desired. 
Optional form WH-347 is available for this purpose from the
Wage and Hour  D iv i s ion  Web S i te  a t
http://www.dol.gov/esa/whd/forms/wh347instr.htm  Or its
successor site. The prime contractor is responsible for the
submission  of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full
social security number and current address of each of each
covered worker, and shall provide them upon request to
HUD or its designee if the agency is a party to the contract,
but if the agency is not such a party, the contractor will
submit the payrolls to the applicant sponsor, or owner, as
the case may be, for transmission to HUD or its designee,
the contractor, or the Wage and Hour Division of the
Department of Labor for purposes of an investigation or
audit of compliance with prevailing wage requirements.  It
is not a violation of this subparagraph for a prime contractor
to require a subcontractor to provide addresses and social
security numbers to the prime contractor for its own
records, without weekly submissions to HUD or its
designee. (Approved by the Office of Management and
Budget under OMB Control Number 1215-0149.)



(b) Each payroll submitted shall be accompanied
by a “Statement of Compliance.” signed by the contractor
or subcontractor or his or her agent who pays or supervises
the payment of the persons employed under the contract
and shall certify the following:

(1) That the payroll for the payroll period
contains the information required to be maintained under
29 CFR Part 5.5(a)(3)(ii), the appropriate information is
being maintained under 29 CFR 5.5(a)(3)(I), and that such
information is correct and complete;

(2) That each laborer or mechanic
(including each helper, apprentice, and trainee) employed
on the contract during the payroll period has been paid the
full weekly wages earned, without rebate, either directly or
indirectly, and that no deductions have been made either
directly or indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR Part 3;

(3) That each laborer or mechanic has
been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of
work performed, as specified in the applicable wage
determination incorporated into the contract. 

(c) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph A.3(ii)(b)
of this section.

(d) The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under Section 1001 of Title 18
and Section 231 of Title 31 of the United States Code.

(III) The contractor or subcontractor shall make the
records required under paragraph  A.3(i) of this section
available for inspection, copying or transcription by
authorized representatives of HUD or its designee or the
Department of Labor, and shall permit such representatives
to interview employees during working hours on the job. If
the contractor or subcontractor fails to submit the required
records or to make them available, HUD or its designee
may, after written notice to the contractor, sponsor,
applicant or owner, take such action as may be necessary
to cause the suspension of any further payment, advance, 
or guarantee of funds.  Furthermore, failure to submit the
required records upon request or to make such records
available may be grounds for debarment action pursuant to
29 CFR Part 5.12.

A.4: Apprentices and Trainees.
(i) Apprentices. Apprentices will be permitted to

work at less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U. S. Department of Labor,
Employment and Training Administration, Office of
Apprenticeship and Training, Employer and Labor Services
or with a State Apprenticeship Agency recognized by the

Office, or if a person is employed in his or her first 90 days
of probationary employment as an apprentice in such an
apprenticeship program, who is not individually registered
in the program, but who has been certified by the Office of
Apprenticeship and Training, Employer and Labor Services
or a State Apprenticeship Agency (where appropriate) to be
eligible for probationary employment as an apprentice.  The
allowable ratio of apprentices to journeymen on the job site
in any craft classification shall not be greater than the ratio
permitted to contractor as to the entire work force under the
registered program.  Any worker listed on a payroll at an
apprentice wage rate, who is not register or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed.  In addition, any
apprentice, performing work on the job site in excess of the
ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.  Where a
contractor is performing construction on a project in a
locality other than that in which its program is registered,
the ratios and wage rates (expressed in percentages of the
journeyman’s hourly rate) specified in the contractor’s or
subcontractor’s registered program shall be observed. 
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeymen hourly rate specified in the applicable wage
determination.  Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship
program.  If the apprenticeship program does not specify
fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the
applicable classification.  If the Administrator determines
that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in
accordance with that determination.  In the event the Office
of Apprenticeship and Training, Employer and Labor
Services or a State Apprenticeship Agency recognized by
the Office, withdraws approval of an apprenticeship
program, the contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate
for the work performed until an acceptable program is
approved.

(ii) Trainees.  Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are
employed pursuant to and individually registered in a
program which has received prior approval, evidenced by
formal certification by the U. S. Department of Labor,
Employment and Training Administration.  The ratio of
trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment
and Training Administration.  Every trainee must be paid at
not less than the rate specified in the approved program for
the trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the applicable
wage determination.  Trainees shall be paid fringe benefits
in accordance with the provisions of the trainee program.



If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman wage rate on the wage determination which
provides for less than full fringe benefits for apprentices. 
Any employee listed on the payroll at a trainee rate who is
not registered and participating in a training plan approved
by the Employment and Training Administration shall be
paid not less than the applicable wage rate on the wage
determination for the work actually performed.  In addition,
any trainee performing work on the job site in excess of the
ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.  In the event
the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer
be permitted to utilize trainees at less than the applicable
predetermined rate for the work perform until an acceptable
program is approved.

(iii) Equal employment opportunity.  The
utilization of apprentices, trainees and journeymen under
29CFR Part 5 shall be in conformity with the equal
employment opportunity requirements of Executive Order
11246, as amended and 29 CFR Part 30.

A.5: Compliance with Copeland Act requirements. 
The contractor shall comply with the requirements of 29
CFR Part 3 which are incorporated by reference in this
contract.

A.6:  Subcontracts.  The contractor or subcontractor
will insert in any subcontracts the clauses contained in
Subparagraphs 1 through 11 in this Paragraph A, and such
other clauses as HUD or its designee may by appropriate
instructions require and a copy of the applicable prevailing
wage decision, and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts.  The prime contractor shall be responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contractor with all the contract
clauses in this paragraph.

A.7: Contracts  termination; debarment.  A breech of
the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract, and for debarment as a
contractor and a subcontractor as provided in 29 CFR 5.12.

A.8: Compliance with Davis-Bacon and Related Act
Requirements.  All rulings and interpretations of the Davis-
Bacon Acts contained in 29 CFR Part 1, 3, and 5 are herein
incorporated by reference in this contract.

A.9: Disputes concerning labor standards.  Disputes
arising out of the labor standards provisions of this contract
shall not be subject to the general disputes clause of this
contract.  Such disputes shall be resolved in accordance
with the procedures of the Department of Labor set forth in
29 CFR Parts 5,6, and 7.  Disputes within the meaning of
this clause include disputes between the contractor (or any

of its subcontractors) and HUD or its designee, the U.S.
Department of Labor, or the employees or their
representatives.

A.10: (i) Certification of Eligibility.  By entering into this
contract the contractor certifies that neither it (nor he or
she) nor any person or firm who has an interest in the
contractor’s firm is a person or firm ineligible to be awarded
Government contracts by virtue of Section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded
HUD contracts or participate in HUD programs pursuant to
24 CFR Part 24.

(ii) No part of this contract shall be subcontracted
to any person or firm ineligible for award of a Government
contract by virtue of Section 3(a) of the Davis-Bacon Act or
29 CFR 5.12(a)(1) or to be awarded HUD contracts or
participate in HUD programs pursuant to 24 CFR Part 24.

(iii) The penalty for making false statements is
prescribed in the U. S. Criminal Code, 18 U.S.C. 1001. 
Additionally, U.S.C., Section 1010, Title 18, U.S.C., 
“Federal Housing Administration transactions, provides in
part “Whoever, for the purpose of ... influencing in any way
the action of such Administration...makes, utters or
publishes any statement, knowing the same to be
false...shall be fined not more than $5,000 or imprisoned
not more than two years or both.”

A.11: Complaints, Proceedings, or Testimony by
Employees.  No laborer or mechanic to whom the wage,
salary, or other labor standards provisions of this Contract
are applicable shall be discharged or in any other manner
discriminated against by the Contractor or any
subcontractor because such employee has filed any
complaint or instituted or caused to be instituted any
proceeding or has testified or is about to testify in any
proceeding under or relating to the labor standards
applicable under this Contract to his employer.

B. Contract Work Hours and Safety Standards Act
The provisions of this Paragraph B are applicable where
the amount of prime contract exceeds $100,000.  As used
in this paragraph, the term “laborers” and “mechanics”
include watchmen and guards.

(1) Overtime requirements. No contractor or
subcontracting contracting for any part of the contract work
which may require or involve the employment of laborers or
mechanics shall require or permit any such laborer or
mechanic in any workweek in which he or she is employed
on such work to work in excess of forty hours in such
workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half
times the basic rate of pay for all hours worked in excess
of forty hours in such workweek.



(2) Violation; liability for unpaid wages;
liquidated damages.  In the event of any violation of the
clause set forth in subparagraph (1) of this paragraph, the
contractor and any subcontractor responsible therefore
shall be liable for the unpaid wages.  In addition, such
contractor and subcontractor shall be liable to the United
States (in case of work done under contract for the District
of Columbia or a territory, to such District or such territory),
for liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in
violation of the clause set forth in subparagraph (1) of this
paragraph, in the sum of $10 for each calendar day on
which such individual was required or permitted to work in
excess of the standard workweek of 40 hours without
payment of the overtime wages required by the clause set
forth in subparagraph (1) of this paragraph.

(3) Withholding for unpaid wages and
liquidated damages.  HUD or its designee shall upon its
own action or upon written request of authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under
any such contractor or any other Federal contract with the
same prime contract, or any other Federally-assisted
contract subject to the Contract Work Hours and Safety
Standards Act, which is held by the same prime contractor
such sums as may be determined to be necessary to
satisfy any liabilities of such contractor or subcontractor for
unpaid wages and liquidated damages as provided in the
clause set truth in subparagraph (2) of this paragraph. 

(4) Subcontracts.  The contractor or subcontractor
shall insert in any subcontracts the clauses set forth in
subparagraphs (1) through (4) of this paragraph and also
a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts.  The prime
contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses
set forth in subparagraphs (1) though (4) of this paragraph.

C. Health and Safety
The provisions of this Paragraph C are applicable only
where the amount of the prime contract exceeds $100,000.

(1) No laborer or mechanic shall be required to
work in surroundings or under working conditions which are
unsanitary, hazardous, or dangerous to his health and
safety as determined under construction safety and health
standards promulgated by the Secretary of Labor by
regulation.

(2) The Contractor shall comply with all regulations
issued by the Secretary of Labor pursuant to Title 29 Part
1926 and failure to comply may result in imposition of
sanctions pursuant to the Contract Work Hours and Safety
Standards Act (Public Law 91-54, 83 Stat 96). 40 USC
3701 et seq.

(3) The Contractor shall include the provisions of
this paragraph in every subcontract so that such provisions
will be binding on each subcontractor.  The Contractor shall
take such action with respect to any subcontractor as the
Secretary of Housing and Urban Development or the
Secretary of Labor shall direct as a means of enforcing
such provisions. 

Form HUD-4010 (06/2009)
ref. Handbook 1344.1



GUIDANCE TO CONTRACTOR FOR COMPLIANCE
WITH LABOR STANDARDS PROVISIONS

A. Contracts with Two Wage Decisions
If the contract includes two wage decisions, the contractor,
and each subcontractor who works on the site, must submit
either two separate payrolls (one for each wage decision)
or one payroll which identifies each worker twice and the
hours worked under each wage decision. One single
payroll, reflecting each worker once, may be submitted
provided the Contractor uses the higher rate in the wage
decisions for each identical job classification. However,
where a job classification is not listed in a wage decision
and is needed for that portion of the work, the classification
must be added to the wage decision. A worker may not be
paid at the rate for a classification using the hourly rate for
that same classification in another wage decision.  After the
additional classification is approved, the contractor may
pay the higher of the two rates and submit
one payroll, if desired.

B. Complying with Minimum Hourly Amounts
(1) The minimum hourly amount due to a worker in

each classification is the total of the amounts in the “Rates”
and “Fringe Benefits” (if any) columns of the applicable
wage decision.

(2) The contractor may satisfy this minimum hourly
amount by any combination of cash and bona fide fringe
benefits, regardless of the individual amounts reflected in
the “Rates” and “Fringe Benefits” columns.

(3) A contractor payment for a worker which is
required by law is not a fringe benefit in meeting the
minimum hourly amount due under the applicable wage
decision. For example, contractor payments for FICA or
unemployment insurance are not a fringe benefit; however,
contractor payments for health insurance or retirement are
a fringe benefit. Generally, a fringe benefit is bona fide if (a)
it is available to most workers and (b) involves payments to
a third party.

(4) The hourly value of the fringe benefit is
calculated by dividing the contractor’s annual cost
(excluding any amount contributed by the worker) for the
fringe benefit by 2080. Therefore, for workers with
overtime, an additional payment may be required to meet
the minimum hourly wages since generally fringe benefits
have no value for any time worked over 40 hours weekly.
(If a worker is paid more than the minimum rates required
by the wage decision, this should not be a problem. As long
as the total wages received by a worker for straight time
equals the hours worked times the minimum hourly rate in
the wage decision, the requirement of the Davis-Bacon and
Related Acts has been satisfied.)

C. Overtime
For any project work over 40 hours weekly, a worker
generally must be paid 150% of the actual hourly cash rate
received, not the minimum required by the wage decision.
(The Davis-Bacon and Related Acts only establishes
minimum rates and does not address overtime; the

Contract Work Hours Act contains the overtime
requirement and uses “basic rate of pay” as the base for
calculation, not the minimum rates established by the
Davis-Bacon and Related Acts.)

D. Deductions
Workers who have deductions, not required by law, from
their pay must authorize these deductions in writing. The
authorization must identify the purpose of each deduction
and the amount, which may be a specific dollar amount or
a percentage. A copy of the authorization must be
submitted with the first payroll containing the deduction. If
deducted amounts increase, another authorization must be
submitted. If deducted amounts decrease, no revision to
the original authorization is needed. Court-ordered
deductions, such as child support, may be identified by the
responsible payroll person in a separate document. This
document should identify the worker, the amount deducted
and the purpose. A copy of the court order should be
submitted.

E. Classifications Not Included in the Wage Decision
If a classification not in the wage decision is required,
please advise the owner’s representative in writing and
identify the job classification(s) required. In some
instances, the State agency may allow the use of a similar
classification in the wage decision.

Otherwise, the contractor and affected workers must agree
on a minimum rate, which cannot be lower than the lowest
rate for any trade in the wage decision. Laborers (including
any subcategory of the laborer classification) and truck
drivers are not considered a trade for this purpose. If the
classification involves a power equipment operator, the
minimum cannot be lower than the lowest rate for any
power equipment operator in the wage decision. The owner
will provide forms to document agreement on the minimum
rate by the affected workers and contractor.

The U.S. Department of Labor (USDOL) must approve the
proposed classification and rate. The contractor may pay
the proposed rate until the USDOL makes a determination.
Should the USDOL require a higher rate, the contractor
must make wage restitution to the affected worker(s) for all
hours worked under the proposed rate.

F. Supervisory Personnel
Foremen and other supervisory personnel who spend at
least 80% of their time supervising workers are not covered
by the Davis-Bacon and Related Acts. Therefore, a wage
decision will not include such supervisory classifications
and their wages are not subject to any minimums under the
Davis-Bacon and Related Act or overtime payments under
the Contract Work Hours and Safety Standards Act.
However, foremen and other supervisory personnel who
spend less than 80% of their time engaged in supervisory
activities are considered workers/mechanics for the time
spent engaged in manual labor and must be paid at least
the minimum in the wage decision for the appropriate
classification(s) based on the work performed.



G. Sole Proprietorships / Independent Contractors /
Leased Workers
The nature of the relationship between a prime contractor
and a worker does not affect the requirement to comply
with the labor standards provisions of this contract. The
applicability of the labor standards provisions is based on
the nature of the work performed.

If the work performed is primarily manual in nature, the
worker is subject to the labor standards provisions in this
contract. For example, if John Smith is the owner of ABC
Plumbing and performs all plumbing work himself, then Mr.
Smith is subject to the labor standards provisions, including
minimum wages and overtime. His status as “owner” is
irrelevant for labor standards purposes.

If a worker meets the IRS standards for being an
independent contractor, and is employed as such, this
means that the worker must submit a separate payroll as
a subcontractor rather than be included on some other
payroll. The worker is still subject to the labor standards
provisions in this contract, including minimum wages and
overtime.

If a contractor or subcontractor leases its workers, they are
subject to the labor standards provisions in this contract,
including minimum wages and overtime. The leasing firm
must submit payrolls and these payrolls must reflect
information required to determine compliance with the labor
standards provisions of this contract, including a
classification for each worker based on the nature of the
work performed, number of regular hours worked, and
number of overtime hours worked.

H. Apprentices / Helpers
A worker may be classified as an apprentice only if
participating in a federal or state program.  Documentation
of participation must be submitted. Generally, the
apprentice program specifies that the apprentice will be
compensated at a percentage of journeyman rate. For
Davis-Bacon Act purposes, the hourly rate cannot be lower
than the percentage of the hourly rate for the classification
in the applicable wage decision.

If the worker does not participate in a federal or state
apprentice program, then the worker must be classified
according to duties performed. This procedure may require
classification in the “trade” depending on tools used, or as
a laborer if specialized tools of the trade are not used. The
contractor may want to consult with the Wage and Hour
Division of the U.S. Department of Labor located in most
large cities regarding the appropriate classification.

Presently, no worker may be classified as a “helper”. As
with apprentices not participating in a formal apprentice
program, the worker must be classified according to duties
performed and tools used.

S:\CapImprv\MUNICIPAL\LakeWorth\TropicalDr&BartonRdImprvmnts\
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SECTION 3 DEFINITIONS 

SECTION 3:
Means Section 3 of the Housing and Urban Development Act of 1968, as amended (12
U.S.C.1701u) (24CFR Part 135).

SECTION 3 BUSINESS CONCERN:
Means any entity which contracts to perform work generated by the expenditure of CDBG funds,
which is a business entity formed in accordance with state law, and which is licensed under
state, county, or municipal law to engage in the type of business activity for which it was formed. 
A Section 3 Business Concern is further defined as a business concern:

1) that is 51% or more owned by Section 3 Residents (see below), or
2) whose permanent full-time employees include persons, at least 30% of whom are 

currently Section 3 Residents, or who, within three years of the date of first employment with the
business concern, were Section 3 Residents, or

3) that provides evidence of a commitment to subcontract in excess of 25% of the
dollar  award of all subcontracts to be awarded to business concerns that meet the 
qualifications set forth in the above two definitions.

SECTION 3 RESIDENT:
Means:

1) a resident of public housing (24 CFR Part 963), or
2) a resident of Palm Beach County whose household income, by household size,

is at or  below 80% of the median income for Palm Beach County (see below chart).

Effective March 28, 2016

NUMBER OF
PERSONS IN
HOUSEHOLD

INCOME LIMIT AT
80% OF MEDIAN

INCOME

1 $37,650
2 $43,000
3 $48,400
4 $53,750
5 $58,050
6 $62,350
7 $66,650
8 $70,950
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General Decision Number: FL160225 01/08/2016 FL225 

 

Superseded General Decision Number: FL20150225 

 

State: Florida 

 

Construction Type: Highway 

 

County: Palm Beach County in Florida. 

 

HIGHWAY CONSTRUCTION PROJECTS 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.15 for calendar year 2016 applies to all contracts 

subject to the Davis-Bacon Act for which the solicitation was 

issued on or after January 1, 2015. If this contract is covered 

by the EO, the contractor must pay all workers in any 

classification listed on this wage determination at least 

$10.15 (or the applicable wage rate listed on this wage 

determination, if it is higher) for all hours spent performing 

on the contract in calendar year 2016. The EO minimum wage rate 

will be adjusted annually. Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0             01/08/2016 

 

* SUFL2013-043 08/19/2013 

 

                                  Rates          Fringes 

 

CARPENTER, Includes Form Work....$ 15.38             0.00 

   

CEMENT MASON/CONCRETE FINISHER...$ 15.69             0.00 

   

ELECTRICIAN......................$ 18.20             0.00 

   

FENCE ERECTOR....................$ 12.82             0.00 

   

HIGHWAY/PARKING LOT STRIPING:    

 Operator (Striping Machine).....$ 15.09             0.00 

   

HIGHWAY/PARKING LOT STRIPING:    

 Painter.........................$ 12.13             0.00 

   

HIGHWAY/PARKING LOT STRIPING:    

Operator (Spray Nozzleman).......$ 11.81             0.00 

   

INSTALLER - GUARDRAIL............$ 13.96             0.00 

   

IRONWORKER, ORNAMENTAL...........$ 13.48             0.00 

   

IRONWORKER, REINFORCING..........$ 16.58             0.00 

   

IRONWORKER, STRUCTURAL...........$ 16.42             0.00 
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LABORER (Traffic Control    

Specialist incl. placing of    

cones/barricades/barrels -    

Setter, Mover, Sweeper)..........$ 12.97             0.00 

   

LABORER:  Asphalt, Includes    

Raker, Shoveler, Spreader and    

Distributor......................$ 12.99             0.00 

   

LABORER:  Common or General......$ 10.66             0.00 

   

LABORER:  Flagger................$ 12.53             0.00 

   

LABORER:  Grade Checker..........$ 12.41             0.00 

   

LABORER:  Landscape &    

Irrigation.......................$  9.02             0.00 

   

LABORER:  Mason Tender -    

Cement/Concrete..................$ 13.91             3.50 

   

LABORER:  Pipelayer..............$ 14.82             0.00 

   

OPERATOR:     

Backhoe/Excavator/Trackhoe.......$ 15.66             0.00 

   

OPERATOR:  Bobcat/Skid    

Steer/Skid Loader................$ 12.88             0.00 

   

OPERATOR:  Boom..................$ 18.95             0.00 

   

OPERATOR:  Boring Machine........$ 16.23             0.00 

   

OPERATOR:  Broom/Sweeper.........$ 12.70             0.00 

   

OPERATOR:  Bulldozer.............$ 16.00             0.00 

   

OPERATOR:  Concrete Finishing    

Machine..........................$ 15.44             0.00 

   

OPERATOR:  Concrete Saw..........$ 16.22             0.00 

   

OPERATOR:  Crane.................$ 21.66             0.00 

   

OPERATOR:  Curb Machine..........$ 20.76             0.00 

   

OPERATOR:  Distributor...........$ 14.76             0.00 

   

OPERATOR:  Drill.................$ 14.78             0.00 

   

OPERATOR:  Forklift..............$ 16.32             0.00 

   

OPERATOR:  Gradall...............$ 15.75             0.91 

   

OPERATOR:  Grader/Blade..........$ 20.25             0.00 
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OPERATOR:  Grinding/Grooving    

Machine..........................$ 13.87             0.00 

   

OPERATOR:  Loader................$ 14.19             0.00 

   

OPERATOR:  Mechanic..............$ 18.03             0.00 

   

OPERATOR:  Milling Machine.......$ 15.60             0.00 

   

OPERATOR:  Oiler.................$ 16.32             0.00 

   

OPERATOR:  Paver  (Asphalt,    

Aggregate, and Concrete).........$ 14.73             2.36 

   

OPERATOR:  Piledriver............$ 17.23             0.00 

   

OPERATOR:  Post Driver    

(Guardrail/Fences)...............$ 14.45             0.00 

   

OPERATOR:  Roller................$ 13.03             0.00 

   

OPERATOR:  Scraper...............$ 12.01             0.00 

   

OPERATOR:  Screed................$ 15.51             0.00 

   

OPERATOR:  Tractor...............$ 10.79             0.00 

   

OPERATOR:  Trencher..............$ 14.74             0.00 

   

PAINTER:  Spray..................$ 16.52             0.00 

   

SIGN ERECTOR.....................$ 14.02             0.00 

   

TRUCK DRIVER:  Distributor    

Truck............................$ 14.96             2.17 

   

TRUCK DRIVER:  Dump Truck........$ 11.84             0.00 

   

TRUCK DRIVER:  Flatbed Truck.....$ 14.28             0.00 

   

TRUCK DRIVER:  Lowboy Truck......$ 13.98             0.00 

   

TRUCK DRIVER:  Slurry Truck......$ 11.96             0.00 

   

TRUCK DRIVER:  Vactor Truck......$ 14.21             0.00 

   

TRUCK DRIVER:  Water Truck.......$ 13.25             0.00 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 
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award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than "SU" or 

"UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 
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Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 

  

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

* an existing published wage determination 

* a survey underlying a wage determination 

* a Wage and Hour Division letter setting forth a position on 

  a wage determination matter 

* a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 
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            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 

 

 

 

 3/16/16 













7800 CONGRESS AVENUE, SUITE 200

BOCA RATON, FLORIDA 33487 -1350

PHONE: (561) 994-6500

FAX: (561) 994-6524

CERT. OF AUTHORIZATION NO. 1213

ENGINEER OF RECORD:

RALPH  HAYDEN, PE

FL. REG. NUMBER: 20844

DATE:__________________

FLOR I DA

CITY OF LAKE WORTH PUBLIC SERVICES DEPARTMENT - GENERAL NOTES

1. SAFETY. THE CONTRACTOR SHALL BE RESPONSIBLE FOR COMPLYING WITH THE PROVISIONS OF THE FLORIDA

TRENCH SAFETY ACT, THE FLORIDA UNDERGROUND FACILITY DAMAGE PREVENTION AND SAFETY ACT, AND ALL

APPLICABLE O.S.H.A. REQUIREMENTS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR TAKING ALL NECESSARY

PRECAUTIONS WHEN WORKING IN THE VICINITY OF OVERHEAD ELECTRIC LINES.

2. ACCESS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING SAFE VEHICULAR AND PEDESTRIAN ACCESS

AT ALL TIMES.

3. WARRANTY. ALL WORK, MATERIALS, OR EQUIPMENT SHALL BE WARRANTIED FOR A MINIMUM OF ONE YEAR, FROM

THE DATE OF FINAL ACCEPTANCE BY THE CITY OF LAKE WORTH, AGAINST DEFECTIVE MATERIALS AND/OR

WORKMANSHIP. ALL WORK FOUND TO BE DEFECTIVE WILL BE REPLACED BY THE CONTRACTOR AT NO EXPENSE TO

THE CITY OF LAKE WORTH.

4. FIELD REVIEWS. THE CONTRACTOR SHALL PROVIDE NOTIFICATION, 48 HOURS (MIN.), PRIOR TO ANY REQUIRED

FIELD REVIEWS OR INSPECTIONS AND SHALL SUPPLY ALL NECESSARY EQUIPMENT, LABOR, AND MATERIALS FOR

INSPECTION AND/OR TEST. ALL WORK SHALL BE OPEN AND SUBJECT TO REVIEW AND/OR INSPECTION BY

AUTHORIZED PERSONNEL OF THE CITY OF LAKE WORTH AND THE ENGINEER OF RECORD.

5. DENSITY TESTING. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY TESTING TO

ENSURE THAT THE PROPER COMPACTION HAS BEEN ACHIEVED FOR ALL SUBGRADE, BASE MATERIAL, PIPE BASE

MATERIAL, BACKFILL, & ALL OTHER AREAS WHERE COMPACTION REQUIREMENTS ARE SPECIFIED. ALL TEST

RESULTS SHALL BE SIGNED & SEALED BY A FLORIDA LICENSED PROFESSIONAL ENGINEER AND COPIES SHALL BE

PROVIDED TO THE ENGINEER OF RECORD AND THE CITY OF LAKE WORTH.

6. PERMITS. THE CONTRACTOR SHALL NOT COMMENCE CONSTRUCTION PRIOR TO RECEIPT OF ALL APPLICABLE

PERMITS AND APPROVALS INCLUDING AN APPROVED MAINTENANCE OF TRAFFIC PLAN. THE CONTRACTOR SHALL

ABIDE BY ALL APPLICABLE REQUIREMENTS OF THE PERMITS AND AGENCY APPROVALS.

7. EROSION CONTROL. ALL EROSION CONTROL MEASURES SHALL BE INSTALLED IN ACCORDANCE WITH FDOT INDICES

102, 103 AND 106, THE FDEP NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) GENERAL PERMIT (IF

APPLICABLE), AND THE STORMWATER POLLUTION PREVENTION PLAN (SWPPP). FILTER FABRIC, HAY BALES, OR

ROCK BAGS SHALL BE INSTALLED IN EACH INLET THROUGHOUT THE CONSTRUCTION PERIOD. A SOIL TRACKING

PREVENTION DEVICE (STPD) SHALL BE CONSTRUCTED AT ALL UNSTABILIZED CONSTRUCTION ACCESS POINTS, PER

FDOT INDEX NO. 106.

8. STORM DRAINAGE. ALL STORM DRAINAGE PIPE JOINTS SHALL BE WRAPPED IN FILTER FABRIC PER FDOT STANDARD

INDEX NO. 280. ALL DRAINAGE STRUCTURES SHALL CONFORM TO THE REQUIREMENTS OF FDOT STANDARD

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, LATEST EDITION. ALL GRATES SHALL BE SECURED TO

THE STRUCTURES WITH AN EYEBOLT AND CHAIN. ALL STORM DRAINAGE SHALL BE FREE OF SILT AND SEDIMENT AT

THE TIME OF FINAL ACCEPTANCE BY THE CITY OF LAKE WORTH.

9. DEWATERING. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING AND COMPLYING WITH ANY

DEWATERING PERMITS AND/OR APPROVALS NECESSARY FOR CONSTRUCTION. NO WATER FROM DEWATERING

MEASURES SHALL BE DISCHARGED OFF-SITE. ALL DISCHARGE SHALL BE CONTAINED IN ON-SITE SEDIMENT BASINS.

10. SIDEWALKS. ALL SIDEWALKS SHALL BE CONSTRUCTED TO MEET THE REQUIREMENTS OF THE FLORIDA BUILDING

CODE, CHAPTER 11 - FLORIDA ACCESSIBILITY CODE FOR BUILDING CONSTRUCTION. ALL CURB RAMPS SHALL BE

CONSTRUCTED IN ACCORDANCE WITH FDOT STANDARD INDEX NO. 304 AND THE REQUIREMENTS OF THE FLORIDA

BUILDING CODE. ALL WALKWAYS CROSSING VEHICULAR AREAS SHALL HAVE A DETECTABLE WARNING SURFACE

(TRUNCATED DOMES) IN ACCORDANCE WITH FDOT STANDARD INDEX NO. 304 AND THE FLORIDA BUILDING CODE,

CHAPTER 11 - ACCESSIBILITY CODE FOR BUILDING CONSTRUCTION. ALL SIDEWALKS SHALL BE BROOM FINISHED

WITH AN EVEN, DUSTLESS SURFACE AND SHALL BE FREE OF CRACKS AT TIME OF FINAL ACCEPTANCE BY THE CITY

OF LAKE WORTH.

GENERAL NOTES - ADDITIONAL

1. THE ENGINEER OF RECORD WILL PROVIDE THE CONTRACTOR WITH THE S.F.W.M.D. AND HEALTH DEPARTMENT

PERMITS. THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ANY ADDITIONAL PERMITS REQUIRED FOR THE

CONSTRUCTION OF THIS PROJECT.

2. NO CONNECTIONS FOR THE PURPOSE OF OBTAINING WATER SUPPLY DURING CONSTRUCTION SHALL BE MADE TO

ANY FIRE HYDRANT OR BLOW OFF STRUCTURE WITHOUT FIRST OBTAINING PERMISSION AND A TEMPORARY

CONSTRUCTION METER FROM THE CITY OF LAKE WORTH CUSTOMER SERVICE.

3. SEWER AND WATER SERVICES SHALL BE MAINTAINED DURING ENTIRE CONSTRUCTION PERIOD OR TEMPORARY

FACILITIES PROVIDED. DAMAGED SERVICES SHALL BE REPAIRED AT THE CONTRACTOR'S EXPENSE, IN

ACCORDANCE WITH THE CITY OF LAKE WORTH UTILITY MANUAL.

4. THE CONTRACTOR WILL BE RESPONSIBLE FOR LOCATING, MOVING, AND RELOCATING OR REPLACING ALL WATER

SERVICES OR SEWER LATERALS WHICH ARE ENCOUNTERED DURING EXCAVATION. THE CONTRACTOR SHALL

SUBMIT A WRITTEN PLAN TO PREVENT WATER SERVICE AND WASTE WATER SERVICE DISRUPTION FOR APPROVAL

14 (FOURTEEN) CALENDAR DAYS PRIOR TO THE ANTICIPATED SHUT DOWN. THE CONTRACTOR SHALL SUBMIT THE

CITY OF LAKE WORTH STANDARD SHUT DOWN FORM AND NOTIFY THE PROPERTY OWNERS 48 HOURS IN ADVANCE

OF ANY WORK ON THEIR SERVICES. THIS WORK SHALL BE CONSIDERED INCIDENTAL.

5. ALL CONSTRUCTION WITHIN COUNTY R/W MUST CONFORM TO THE PALM BEACH COUNTY ENGINEERING AND PUBLIC

WORKS DEPARTMENT STANDARDS, OR THESE PLANS AND SPECIFICATIONS, THE MORE STRINGENT SHALL APPLY.

6. CONTRACTOR SHALL COMPLY WITH ALL LOCAL CITY, COUNTY, AND STATE REGULATIONS PERTAINING TO THE

CLOSING OF PUBLIC STREETS FOR USE OF TRAFFIC DURING CONSTRUCTION.

7. CONTRACTOR SHALL NOT DISTURB AREAS OUTSIDE EXISTING RIGHT-OF-WAY EASEMENT. COPIES OF EASEMENT

SHALL BE PROVIDED BY THE CITY OF LAKE WORTH PROJECT MANAGER.

8. CONTRACTOR SHALL PREPARE AND SUBMIT MAINTENANCE OF TRAFFIC (MOT) PLANS TO PALM BEACH COUNTY AND

CITY OF LAKE WORTH CONSTRUCTION MANAGERS FOR WORK TO BE DONE WITHIN THEIR R/W IN ACCORDANCE

WITH FDOT STANDARDS AND M.U.T.C.D.

9. THE CONTRACTOR SHALL PROVIDE NEW TRAFFIC MARKINGS IN KIND WHERE EXISTING TRAFFIC MARKING ARE

DAMAGED OR REMOVED DURING CONSTRUCTION OUTSIDE OF THE WORK AREA. THIS WORK SHALL BE CONSIDERED

INCIDENTAL.

10. EXITING TRAFFIC SIGNS TO BE RESET UPON COMPLETION PER COUNTY, CITY, AND FDOT STANDARDS. COST SHALL

BE CONSIDERED INCIDENTAL.

11. CONTRACTOR SHALL MAINTAIN ACCESS TO PRIVATE PROPERTY AT ALL TIMES.

12. STATIONS SHOWN IN THE DRAWINGS ARE STATIONS BASED ON THE ESTABLISHED BASE LINE AND SHALL NOT BE

CONSIDERED AS DISTANCES OR AS A MEASURE OF THE LINEAR FOOTAGE OF PIPE TO BE INSTALLED.

13. ALL OPEN TRENCHES AND HOLES ADJACENT TO ROADWAY OR WALKWAY SHALL BE PROPERLY MARKED AND

BARRICADED TO ASSURE THE SAFETY OF BOTH VEHICULAR AND PEDESTRIAN TRAFFIC.

14. NO TRENCHES OR HOLES NEAR WALKWAY, IN ROADS OR THEIR SHOULDERS ARE TO BE LEFT OPEN DURING

NIGHTTIME HOURS.

15. CONTRACTOR SHALL PROMPTLY REPAIR AND RESTORE EXISTING PAVEMENT, SIDEWALKS, CURBS, DRIVEWAYS,

PIPES, RESIDENTIAL AND COMMERCIAL SPRINKLERS LINES, CONDUITS, CABLES, ETC. AND LANDSCAPE AREAS

DAMAGED AS A RESULT OF THE CONSTRUCTION ACTIVITIES OUTSIDE OF THE PROJECT LIMITS OR THAT ARE NOT

INCLUDED IN OTHER PAY ITEMS. THIS WORK SHALL BE CONSIDERED INCIDENTAL. ALL SIDEWALKS REPAIRS AND

RESTORATIONS SHALL BE CONSTRUCTED PER THE FLORIDA ACCESSIBILITY CODE.

16. THE CONTRACTOR SHALL PROVIDE THE CITY OF LAKE WORTH CONSTRUCTION MANAGER WITH THE LOCATION OF

ANY UNMARKED UTILITIES FOUND DURING CONSTRUCTION. THESE ITEMS SHALL BE INCORPORATED INTO THE

AS-BUILT DRAWINGS

17. THE CONTRACTOR SHALL COORDINATE ANY VEGETATION OR TREE REMOVAL WITHIN THE R/W WITH THE CITY OF

LAKE WORTH PROJECT MANAGER PRIOR TO CONSTRUCTION. CONSTRUCTION OF SWALES SHALL AVOID AND

PROTECT EXISTING SIGNIFICANT VEGETATION (4" DIAMETER TREE OR GREATER THAN 6 FEET TALL). SMALLER

PLANTING SHOULD BE REPLACED IN KIND.

18. CONTRACTOR SHALL PROVIDE/IMPROVE SWALE AREAS OF THE PROJECT SITE. SWALE AREAS CONSIST OF THE

EDGE OF ASPHALT PAVEMENT TO THE EDGE OF CONCRETE SIDEWALK ON BOTH SIDES OF THE ROAD.

19. MINIMUM DEPTH OF COVER FOR PROPOSED WATER MAIN IS 36 INCHES.

20. REMOVE AND REPLACE ALL POST, FENCES, LAWN ORNAMENTS, ETC. THAT MAY BE IMPACTED BY SWALE

CONSTRUCTION AT NO ADDITIONAL COST.

21. WHEN NECESSARY CONTRACTOR IS RESPONSIBLE FOR THE REMOVAL AND DISPOSAL OF ABANDONED ASBESTOS

CEMENT PIPE. THE ASBESTOS CEMENT PIPE SHALL BE REMOVED AND DISPOSED OF BY A LICENSED ASBESTOS

CONTRACTOR AND CERTIFIED ASBESTOS WORKER.

22. NO EXCAVATED MATERIAL SHALL BE CAST ON THE STREETS OR ADJACENT SIDEWALKS. EXCAVATED MATERIAL

SHALL BE PLACED IN A DUMP TRUCK AND HAULED AWAY.

23. IN GENERAL, EXISTING STRUCTURES AND UTILITIES ARE NOTED AS EXISTING AND/OR SHOWN IN LIGHT LINE

WEIGHT. NEW CONSTRUCTION IS SHOWN IN HEAVY LINE.

24. CONTRACTOR SHALL REMOVE AND REINSTALL PRIVATE MAIL BOXES AS REQUIRED AND SHALL NOT INTERFERE

WITH MAIL DELIVERY.

LOCATION OF UTILITIES

1. UNDERGROUND UTILITIES SHOWN IN THESE PLANS ARE BASED ON THE BEST AVAILABLE INFORMATION PROVIDED

TO THE ENGINEER. CONTRACTOR SHALL CALL 811, 48 HOURS BEFORE DIGGING OR TRENCHING OPERATIONS BEGIN.

2. THE CONTRACTOR SHALL ACCURATELY LOCATE AND UNCOVER ALL EXISTING UTILITIES BEFORE CONSTRUCTION.

3. ANY DAMAGE RESULTING FROM THE CONTRACTORS OPERATIONS SHALL BE REPAIRED AT THE CONTRACTOR'S

SOLE EXPENSE. NOTIFY CONSTRUCTION MANAGER IF CONFLICTS ARE PRESENT.

4. FLORIDA POWER AND LIGHT, TELEPHONE, COMCAST, GAS, CABLE TV, ETC., ARE TAKEN FROM FIELD INSPECTIONS

AND ARE SHOWN FOR CONVENIENCE ONLY.

5. UTILITIES:

FPL - FIBERNET LLC

4200 W FLAGLER STREET

MIAMI, FLORIDA 33174

(800) 868-9554

COMCAST CABLE

2021 SOUTH MILITARY TRAIL

WEST PALM BEACH, FLORIDA 33345

(561) 478-5866

FLORIDA PUBLIC UTILITIES COMPANY

208 SAPODILLA AVENUE

WEST PALM BEACH, FLORIDA 33401

ATTENTION: JASON ZELINSKI, DIVISION ENGINEER

(561) 838-1787

CITY OF LAKE WORTH - ELECTRICAL DEPARTMENT

1900 2ND AVENUE NORTH

LAKE WORTH, FLORIDA, 33461

(561) 533-7384

AT&T DISTRIBUTION

2021 SOUTH MILITARY TRAIL

WEST PALM BEACH, FLORIDA, 33415

(561) 357-6615

6. CONTRACTOR SHALL EMPLOY AN UNDERGROUND UTILITY LOCATOR SUCH AS "INFRAMAP" FOR THE LOCATION OF

ALL UTILITIES WITHIN THE PROJECT LIMITS PRIOR TO THE START OF CONSTRUCTION.

7. SHOULD CONFLICTS RISE BETWEEN THE PROPOSED IMPROVEMENTS SHOWN AND THE LOCATION OF EXISTING

UTILITIES, THE CONTRACTOR SHALL CONTACT THE CONSTRUCTION MANAGER FOR RESOLUTION PRIOR TO

INSTALLATION.

SURVEY NOTES

1. LOCATION OF EXISTING FACILITIES AS SHOWN ON DRAWINGS ARE DRAWN FROM AVAILABLE RECORDS. THE

ENGINEER ASSUMES NO RESPONSIBILITY FOR NEITHER THE ACCURACY OF THE FACILITIES SHOWN NOR FOR ANY

FACILITY NOT SHOWN.

2. SURVEY CONTROL AND PREPARATION OF THE BASE MAP DRAWINGS WERE DONE BY WHIDDEN SURVEYING &

MAPPING INC., 9200 BELVEDERE ROAD, SUITE 114, ROYAL PALM BEACH, FLORIDA, 33411.

3. NO TITLE OPINION OR ABSTRACT OF THE SUBJECT PROPERTY HAS BEEN PROVIDED. IT IS POSSIBLE THAT THERE

ARE DEEDS, EASEMENTS, OR OTHER INSTRUMENTS (RECORDED OR UNRECORDED) WHICH MAY AFFECT THE

SUBJECT PROPERTY. NO SEARCH OF THE PUBLIC RECORDS HAS BEEN MADE BY THE SURVEYOR.

4. BENCHMARK DATE IS NATIONAL AMERICAN VERTICAL DATUM OF 1988 (NAVD-88).

5. ANY NAVD-88 MONUMENT WITHIN THE LIMITS OF CONSTRUCTION IS TO BE PROTECTED. IF DAMAGED, THE

CONTRACTOR SHOULD NOTIFY:

GEODETIC INFORMATION CENTER

ATTENTION: MARK MAINTENANCE SECTION

ATTENTION: N/CG-162

6001 EXECUTIVE BOULEVARD

ROCKVILLE, MARYLAND 20852

TELEPHONE NO: (301) 443-8319

6. EXISTING SECTION CORNERS, QUARTER SECTION CORNER, AND COUNTY SURVEY CONTROL MONUMENTS LOCATED

WITHIN THE PROPOSED CONSTRUCTION AREAS TO BE REFERENCED PRIOR TO CONSTRUCTION AND RESET IF

DISTURBED AFTER CONSTRUCTION BY A PROFESSIONAL LAND SURVEYOR AND MAPPER.

I. APPLICABLE CODES

A. ALL CONSTRUCTION AND MATERIALS SHALL CONFORM TO THE STANDARDS AND SPECIFICATIONS OF THE CITY OF

LAKE WORTH AND ALL OTHER LOCAL, STATE AND NATIONAL CODES WHERE APPLICABLE. IN THE EVENT OF A

CONFLICT, CITY OF LAKE WORTH SPECIFICATIONS WILL GOVERN.

B. ALL CONSTRUCTION WILL BE DONE IN A SAFE MANNER AND IN STRICT COMPLIANCE WITH ALL THE REQUIREMENTS

OF THE FEDERAL OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970, AND ALL STATE AND LOCAL SAFETY AND

HEALTH REGULATIONS.

C. ALL ELEVATIONS SHOWN ON THE CONSTRUCTION DRAWINGS ARE BASED ON THE NATIONAL AMERICAN VERTICAL

DATUM OF 1988 (N.A.V.D.), UNLESS OTHERWISE NOTED.

D. ALL MATERIALS AND CONSTRUCTION SHALL CONFORM TO THE CITY OF LAKE WORTH AND PALM BEACH COUNTY

SPECIFICATIONS.

II. PRE CONSTRUCTION RESPONSIBILITIES

A.  UPON THE RECEIPT OF THE "NOTICE TO PROCEED", THE CONTRACTOR SHALL CONTACT THE OWNER AND

ARRANGE A PRE CONSTRUCTION CONFERENCE TO INCLUDE ALL INVOLVED GOVERNMENTAL AGENCIES, UTILITY

OWNERS AND THE OWNER.

B. THE CONTRACTOR SHALL OBTAIN A SUNSHINE STATE ONE CALL OF FLORIDA, INC. CERTIFICATION NUMBER AT

LEAST 48 HOURS PRIOR TO BEGINNING ANY EXCAVATION. CALL 1-800-432-4770.

C. ALL UTILITY EASEMENTS TO BE SECURED PRIOR TO CONSTRUCTION (IF REQUIRED).

D. LOCATION OF EXISTING FACILITIES AS SHOWN ON CONSTRUCTION DRAWINGS ARE DRAWN FROM AVAILABLE

RECORDS PROVIDED BY THE SURVEYOR (WHIDDEN SURVEYING AND MAPPING INC). THE ENGINEER ASSUMES NO

RESPONSIBILITY FOR THE ACCURACY OF THE FACILITIES SHOWN OR FOR ANY FACILITY THAT IS NOT SHOWN. THE

CONTRACTOR SHALL VERIFY, IF POSSIBLE, THE ELEVATIONS AND LOCATIONS OF EXISTING FACILITIES PRIOR TO

CONSTRUCTION. IF AN EXISTING FACILITY IS FOUND TO CONFLICT WITH THE PROPOSED CONSTRUCTION UPON

EXCAVATION, THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE CONSTRUCTION MANAGER OF RECORD SO THAT

APPROPRIATE MEASURES CAN BE TAKEN TO RESOLVE THE PROBLEM.

III. INSPECTIONS

A. THE CONTRACTOR SHALL NOTIFY THE CITY OF LAKE WORTH ENGINEERING DEPARTMENT, THE CONSTRUCTION

MANAGER, AND ANY OTHER GOVERNMENTAL AGENCIES HAVING JURISDICTION AT LEAST 48 HOURS PRIOR TO

BEGINNING CONSTRUCTION AND PRIOR TO THE INSPECTION OF THE FOLLOWING ITEMS, WHERE APPLICABLE:

1. CLEARING AND FILLING

2. STORM DRAINAGE SYSTEM

3. SANITARY SEWER SYSTEM

4. WATER DISTRIBUTION SYSTEM

5. SUBGRADE

6. LIMEROCK BASE

7. ASPHALTIC CONCRETE

8. SIDEWALK

9. FINAL INSPECTION

IV. TEMPORARY FACILITIES

A. TEMPORARY FACILITIES:

1. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO ARRANGE FOR OR SUPPLY TEMPORARY WATER SERVICE,

SANITARY FACILITIES AND ELECTRICITY.

B. TRAFFIC REGULATIONS:

1. MAINTENANCE OF TRAFFIC IN THE PUBLIC RIGHTS-OF-WAY SHALL BE IN ACCORDANCE WITH 2003 M.U.T.C.D. AND

2010 FDOT DESIGN STANDARDS OR LATEST EDITION

2. ALL OPEN TRENCHES AND HOLES ADJACENT TO ROADWAYS OR SIDEWALKS SHALL BE PROPERLY MARKED AND

BARRICADED TO ASSURE THE SAFETY OF BOTH VEHICULAR AND PEDESTRIAN TRAFFIC.

3. NO HOLES OR TRENCHES NEAR SIDEWALKS, IN ROADWAYS OR SHOULDERS ARE TO BE LEFT OPEN DURING

NIGHTTIME HOURS.

4. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR FOR ANY NECESSARY CONSTRUCTION, PAVEMENT

MARKING AND SIGNAGE OR PEDESTRIAN SIGNALIZATION AND/OR SIGNAL MODIFICATION TO ACCOMMODATE AN

ALTERNATE, SAFE TRAVEL ROUTE.

V. WATER DISTRIBUTION SYSTEM

A. WATER, RECLAIMED WATER AND SEWER SEPARATION STATEMENT:

1. CLEARING AND FILLING STORM SEWER, GRAVITY WASTEWATER, FORCE MAIN AND RECLAIMED WATER MAIN

CROSSING UNDER POTABLE WATER MAINS SHALL BE LAID TO PROVIDE A MINIMUM VERTICAL DISTANCE OF SIX (6)

INCHES BETWEEN THE OUTSIDE OF THE WATER MAIN AND THE CROWN OF THE LOWER PIPE. WHERE THIS MINIMUM

SEPARATION CANNOT BE MAINTAINED, THE CROSSING SHALL BE ARRANGED SO THAT THE

STORM/WASTEWATER/FORCE MAIN/RECLAIMED WATER PIPE JOINTS AND POTABLE WATER MAIN JOINTS ARE

EQUIDISTANT FROM THE POINT OF CROSSING WITH NO LESS THAN TEN (10) FEET BETWEEN ANY TWO JOINTS, BOTH

PIPES SHALL BE D.I.P., AND THE MINIMUM VERTICAL SEPARATION SHALL BE SIX (6) INCHES. WHERE THERE IS NO

ALTERNATIVE TO STORM/WASTEWATER/FORCE MAIN/RECLAIMED WATER PIPE JOINTS CROSSING OVER A 

POTABLE WATER MAIN, THE CRITERIA FOR MINIMUM EIGHTEEN (18) INCH VERTICAL SEPARATION BETWEEN LINES

AND JOINT ARRANGEMENT, AS STATED ABOVE, SHALL BE REQUIRED, AND BOTH PIPES SHALL BE D.I.P.

IRRESPECTIVE OF SEPARATION EXCEPT THAT D.I.P. IS NOT REQUIRED FOR STORM SEWERS. ALL D.I.P. SHALL BE

CLASS 50 OR HIGHER.SEWERS.

2. FORCE MAIN CROSSING RECLAIMED WATER MAIN OR STORM SEWER SHALL BE LAID TO PROVIDE A MINIMUM

VERTICAL DISTANCE OF EIGHTEEN (18) INCHES BETWEEN THE OUTSIDE OF FORCE MAIN AND THE OUTSIDE OF THE

RECLAIMED WATER MAIN OR STORM SEWER AND THE RECLAIMED WATER MAIN SHALL CROSS OVER FORCE MAIN.

GENERAL NOTES
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	C. Omission of a specific item or component of a system obviously necessary for the proper functioning of the equipment or system shall not relieve the Contractor of the responsibility of furnishing the item as part of the work at no additional expens...
	D. Except as specifically noted elsewhere, Contractor(s) shall provide and pay for all labor, materials, equipment, tools, construction equipment and machinery, transportation, water, heat, utilities, and temporary facilities necessary for the proper ...
	E. Concurrent with the installation of the water main, drainage or sanitary sewer improvements and when shown on the project construction drawings, the work includes swale development and improvements on both sides of the streets in the project area. ...
	2.01 All materials shall be per City of Lake Worth Approved Product List Manufacturers, or Approved Equal. Preferences are given to materials MADE IN THE UNITED STATES OF AMERICA, as well as, ductile iron fittings supplied by American Cast Iron Pipe C...
	2.02 SALVAGED MATERIALS
	2.03 CERTIFIED CHEMICALS
	3.01 CONTRACTOR SUPERVISION
	A. As required by the Contract Documents, the Contractor’s Project Representative (Superintendent) shall be on site at all times and actively engaged in controlling and coordinating all on site project activities including direction and oversight of s...
	B. The Superintendent/Contractor’s Project Representative shall have the full authority to receive instructions to execute the orders or directions of the CITY and CONSULTANT.

	3.02 GENERAL
	A. The Contractor shall, prior to entering any section, prepare Pre Construction video and digital photographs, in accordance with Section 01390 VIDEO SITE SURVEY, of each property and Right-of-Way (ROW) areas to determine existing site conditions.  T...
	B. The Contractor shall notify all property owners / residents forty-eight (48) hours prior to working in public Rights-of-Way or easements affecting or adjoining their properties. Notification shall be by hand-delivered flyer that shall contain the f...
	C. The Contractor shall, prior to the removal of any fences, erect temporary fences to secure the owner's property.  These temporary fences shall be of 4' high woven wire (2" x 4" grid), on the T line post 10' on centers.  These fences shall run along...
	D. The Contractor shall not start major construction activities, such as pipeline and structure excavations, or preparation for major activities, such as setting wellpoints and header pipe, just prior to extended holiday periods such as the typical we...

	3.03 NPDES COMPLIANCE
	A. Prior to the commencement of work, the Contractor must obtain the permit coverage for stormwater discharge from large and small construction activities and must implement appropriate pollution prevention techniques and SWPPP to minimize erosion and...
	(DEP adopted Rule 62-621.300 (4), F.A.C., with specific provisions for requesting permit coverage for the management of stormwater discharge from large and small construction activities.)
	B. The permit coverage for construction activities is to be obtained by submitting DEP form 62-621.300 (4) (b) Notice of Intent (NOI) to Use Generic Permit for Stormwater Discharge from Large and Small Construction Activities and by preparing and impl...
	C. For additional information contact NPDES Stormwater Section at:

	3.04 PROTECTION OR REMOVAL OF UTILITY LINES
	A. Prior to construction the Contractor shall locate for physical location, elevation and dimensions and adequately uncover existing utilities, (within the path of its proposed work), to determine possible conflicts. By starting underground constructi...
	B. Information provided on the plans may be used as an approximate guide to assist the Contractor, however, the Contractor shall rely on actual field investigation to assure that all of the existing utilities are accurately located prior to commenceme...
	C. Existing structures reflect the best available information, but it shall be the Contractor's responsibility to acquaint itself with all information and to avoid conflict with existing conditions. Contractor shall protect all existing utility lines ...
	D. Existing Utility Lines to be Retained: Contractor shall repair damaged lines that are not shown on drawings, or locations of which are not known to Contractor in sufficient time to avoid further damage.
	E. Uncharted or incorrectly charted underground utilities that are discovered during construction shall be incorporated into the project As-Builts with vertical and horizontal coordinates.


	02082 PUBLIC MANHOLES AND STRUCTURES_SS_rev 5_20_16.pdf
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Modular precast concrete manhole and inlet sections with tongue-and-groove joints, risers, transition to lid, frames, covers, anchorage, and accessories.

	1.2 RELATED SECTIONS
	A. Section 01025 - Measurement and Payment Procedures
	B. Section 01340 - Shop Drawings, Work Drawings, and Samples
	C. Section 01400 - Quality Requirements
	D. Section 01700 - Contract Closeout
	E. Section 01705 – Record Drawing Requirements
	F. Section 02060 - Aggregate Materials
	G. Section 02320 - Trenching and Excavation
	H. Section 02322 - Dewatering and Drainage
	I. Section 02324 – Backfill
	J. Section 02513 - Public Water Distribution Systems
	K. Section 02536 - Force Mains
	L. Section 02538 – Cured-in-Place Sanitary Sewer Rehabilitation
	M. Section 02740 - Subgrade, Base Course and Asphalt Pavement

	1.3 REFERENCES
	1.4  UNIT PRICE - MEASUREMENT AND PAYMENT
	A. Refer to Section 01025 – MEASUREMENT AND PAYMENT PROCEDURES

	1.5 SUBMITTALS FOR REVIEW AND AUTHORIZATION TO PROCEED
	A. Shop Drawings: Indicate location and size of reinforcing steel, manhole locations, inlet locations, elevations, piping, conduit, and any weir control structures, sizes and elevations of penetrations for the following:
	1. Precast Manhole (including reinforcing and joint), including Frame and Cover and all brickwork.
	2. Precast Structure / Inlet (including reinforcing and joint) including Frame and Cover / Grate (all grates for storm water inlets shall be reticuline with a traffic rating of H-20) and all brickwork.
	3. Precast Junction Box and conflict structure (including reinforcing and joint), including Frame and Cover and all brickwork.


	1.6 PROJECT RECORD DOCUMENTS
	A. Refer to Section 01700 CONTRACT CLOSEOUT for additional requirements.
	B. Refer to Section 01705 RECORD DRAWING REQUIREMENTS for additional requirements.

	1.7 DELIVERY, STORAGE AND HANDLING
	A. Comply with precast concrete manufacturer’s instructions for unloading, storing and moving precast manholes and drainage structures. Cracks or broken ends due to improper handling will not be acceptable.  Lift holes will not be allowed.
	B. Store precast concrete manholes and drainage structures to prevent damage to Owner’s property or other public or private property. Repair property damaged from materials storage.
	C. Mark each precast structure by indentation or waterproof paint showing date of manufacture, manufacturer, and identifying symbols and numbers shown on Drawings to indicate its intended use.


	PART 2 PRODUCTS
	2 .1 MANHOLES (SANITARY)
	A.  Materials
	1. Concrete: 4,000 psi
	2. Reinforcement:
	a. All reinforcement shall be A.S.T.M A615, Grade 60 or 65 ksi welded wire fabric, either smooth or deformed.
	b. Except when ACI hooks are specifically required, reinforcement top and slab shall be straight embedment.
	c. All steel bars shall have 1-1/2" minimum cover unless otherwise shown except for precast circular units manufactured under ASTM C-76 or ASTM C-478.  Horizontal steel in rectangular structures shall be lapped a minimum of 24 bar diameters at corners.

	3. Flexible Gasket:  Ram Neck Seal or approved equal
	4. Sanitary Sewer Manhole Coatings:
	a. Interior Coating: Manhole interior protection shall consist of the following approved processes: ThoRoc, Mainstay, Sewpercoat, Strong Seal, Refratta HAC 100 coating or approved equal applied in the field.
	b. Exterior Coating: CARBOLINE (Koppers) Bitumastic 300M or approved equal.
	c. Outside Structure: 1st coat gray or red, 2nd coat black or approved equal.

	5. Manhole Brick: ASTM C32-73 (3-hole) and shall be sound, hard and uniformly burned brick, regular and uniform in shape and size, of compact texture, and satisfactory to the ENGINEER. Brick shall comply with the ASTM Standard Specification for Sewer ...
	6. Masonry Mortar: ASTM C270-82, Type M - Type II Cement.
	7. Manhole Frame and Cover: Traffic rated, conforming to U.S. Foundry No. 230-AB-MC, or approved equal.
	8. Manhole frames and covers shall be the Utility Department Standard as shown on the project construction drawings and of such quality and composition as will make the metal of the casing strong and tough and of even grain.  They shall be smooth, fre...

	B. Construction
	1. Manholes shall be constructed of precast reinforced concrete.  Reinforcing for the base section and top shall be as shown on the drawings. Reinforcing for the wall sections shall be as specified in ASTM C478 and shall extend into the tongue and gro...
	2. Water stop shall be manhole manufacturer's standard.  If the manufacturer does not have a standard, use a 4-inch wide, #10 gauge steel sheet, welded continuous through the joint.
	3. Joints shall be tongue and groove suitable for flexible Ram Neck seal gasket or approved equal.
	4. Lifting hooks shall be used throughout.  Lift holes will not be allowed.
	5. Components of the manhole shall be free of fractures, cracks, and undue roughness.  Concrete shall be free of defects that indicate improper mixing or placing, and surface defects such as honeycomb or spalling.  The OWNER reserves the right to insp...

	2.2 INLETS, JUNCTION BOXES, MANHOLES (STORM)
	1. Concrete: 4,000 psi.
	2. Reinforcement: As stated above.
	3. Sizing
	a. Standard structure bottoms 4'-0" diameter and smaller (Alt. A) and 3'-6" square (Alt. B) are designated Type P.  Larger standard structure bottoms are designated Type J. Adjustable riser rings are preferred for all structures.
	b. Walls of circular structures (Alt. A) constructed in place may be of non-reinforced concrete or brick or reinforced concrete. Precast and rectangular structures (Alt. B) shall be constructed of reinforced concrete only.
	c. Wall thickness and reinforcement are for either reinforced cast-in-place or precast concrete units except that precast circular units may be furnished with walls in accordance with either ASTM C-478 (up to 96" diameter) or ASTM C-76 Class III B Wal...
	d. Top and floor slab thickness and re-enforcement are precast and cast-in-place construction.  Top and floor slabs shall be of Class II concrete.  Concrete as specified in ASTM C-478 (4,000 psi) may be used in lieu of Class I and Class II concrete in...
	e. Structure bottoms may be used in conjunction with curb inlet tops Types 1,2,3,4,5,6,9, and 10, and any manhole or junction box unless otherwise shown in the plans or other standard drawings.  Alt. B structure bottoms may be used in conjunction with...
	f. Rectangular structures may be rotated as directed by the ENGINEER in order to facilitate connections between the structure walls and storm sewer pipes.
	g. The corner fillets shown are necessary for rectangular structures used with circular risers and inlet throats and used on skew with rectangular risers, inlet and inlet throats.  Fillets will be required in lieu of the bottom slab of the Alt. B rise...

	4. Frames, Covers and Grates:
	a. All grates for storm water inlets shall be reticuline with a traffic rating of H-20 as shown on FDOT Standard Index No.232.
	b. Inlet throats, riser or manhole tops shall be secured to structures as shown on FDOT Standard Index No. 201.
	c. For manhole and junction box tops for frames and covers, and for supplementary details, see same FDOT Standard Index No. 201.



	PART 3 EXECUTION
	3.1 FIELD QUALITY CONTROL
	A. Field inspection will be performed under provisions of Section 01400 QUALITY REQUIREMENTS.

	3.2 EXAMINATION
	A. Verify items provided by other sections of Work are properly sized and located.
	B. Verify that the Project is ready to receive the structures.
	C. Verify excavation for manholes is correct.

	3.3 PREPARATION
	A. Coordinate placement of inlet and outlet pipe or duct sleeves required by other sections.

	3.4 MANHOLE INSTALLATION (WASTEWATER)
	A. Trenches and excavations shall be kept dry while work is in progress.  Excavations for manholes and other structures shall be over-excavated and plastic filter fabric (Geotextile), of a sufficient size to envelope the rock support bed shall be plac...
	B. The manhole invert shall be carefully shaped to conform to the pipe flow channel.  Flow channels within the manholes involving changes of direction or slide slopes shall smoothly direct the flow in accordance with detail drawings.  All concrete irr...

	3.5 INSTALLATION OF PIPE INTO MANHOLE (WASTEWATER)
	A. Trenches and excavations shall be kept dry while work is in progress.  All pipe penetrations shall be supplied with NPC KOR-N-SEAL flexible pipe-to-manhole connector or approved equal.  Base slab and wall thickness for precast manholes shall be as ...

	3.6 INLET / STRUCTURE INSTALLATION (STORMWATER)
	A. Trenches and excavations shall be kept dry while work is in progress.  Appurtenance shall be set to the pipe grade firm and plumb in the location(s) shown on the project construction drawings.  Excavations for inlets and other stormwater structures...

	3.7 INSTALLATION OF CONDUIT INTO INLET / STRUCTURE
	A. Trenches and excavations shall be kept dry while work is in progress.  The diameter for the pipe opening in the structure shall be 6 inches larger than the outside diameter of the pipe.  Pipe shall penetrate the inside wall of the inlet/structure a...
	B. If inlet / structure contains a weir of other water elevation control structure, the weir wall shall incorporate the bleed down orifice with the opening bottom set at the normal control elevation.  The top of the weir wall shall be set at the desig...

	3.8 FRAMES AND COVERS
	A. The manhole, inlet and structure frames and covers shall be adjusted as required to meet final grades and set firmly in mortar so that the top of cover will be flush with the finished grade in paved areas (following the cross slope / slope of roadw...
	B. Contractor shall provide an external preformed rubber joint seal to prevent ground water infiltration into sewer system.  The seal shall be multi-section with a neoprene rubber top section and all lower sections made of Ethylene Propylene Diene Mon...
	END OF SECTION



	02513 PUBLIC WATER DISTRIBUTION SYSTEM_SS_5_20_16.pdf
	PART 1 GENERAL
	1.2 RELATED SECTIONS
	K. Section 03300 – Cast-in-Place Concrete

	1.3 REFERENCES
	1.4 UNIT PRICE - MEASUREMENT AND PAYMENT
	A. Refer to Section 01025 MEASUREMENT and Payment.

	1.5 SUBMITTALS FOR REVIEW AND AUTHORIZATION TO PROCEED
	A. Shop and manufacturer’s drawings and catalog cut sheets for all pipe system components. Refer to Section 01340 – SHOP DRAWINGS, WORK DRAWINGS, AND SAMPLES.

	1.6 SUBMITTALS AT PROJECT CLOSEOUT
	A. Refer to Section 01700 CONTRACT CLOSEOUT and 01720 PROJECT RECORD DOCUMENTS for requirements.


	PART 2 PRODUCTS
	2.2 DUCTILE IRON PIPE


	02538 CURED-IN-PLACE SANITARY SEWER REHABILITATION_SS_rev 5_20_16.pdf
	PART 1 GENERAL
	1.1 SCOPE
	A. The intent of this specification is to provide for the reconstruction of existing sewer lines by forming a new pipe within an existing deteriorated pipe, which has generally maintained its original shape. The cured-in-place-pipe (CIPP) shall provid...

	1.2 QUALIFICATION OF PRODUCTS AND INSTALLERS
	A. Documentation for products must be submitted for approval in accordance with: Section 01340, SHOP DRAWINGS, WORKING DRAWINGS and SAMPLES, Section 01630 SUBSTITUTIONS AND PRODUCT OPTIONS.
	B. The OWNER will only approve experienced installers utilizing proven Commercially Acceptable sewer rehabilitation products. In order to be considered Commercially Acceptable, the Product and Installer must demonstrate compliance with the following m...
	1. For a product to be acceptable, the product must be manufactured in a facility with a quality management program which is certified to ISO 9001:2000 standards. Proof of third party certification shall be required for approval.
	2. The product shall comply with PART 2 MATERIALS of this specification.
	3. The product shall have been in service within the wastewater collection system of the OWNER (or other city, town, or county within the United States of America) for a minimum of four (4) years.
	4. The installer must have had at least four (4) years active experience in the commercial installation of the product.


	1.3 UNIT PRICE - MEASUREMENT AND PAYMENT
	A. Refer to Section 01025 – MEASUREMENT AND PAYMENT PROCEDURES


	PART 2 MATERIALS
	2.1 RESIN
	A. The resin used shall be high-grade corrosion resistant polyester, vinylester or epoxy resin specifically designed for the cured-in-place pipe (CIPP) being installed. Only PREMIUM, NON-RECYCLED resin shall be used.
	B. The resin vendor must be able to confirm that the grade of resin used has been extensively tested for corrosion resistance and has met the minimum requirements of ASTM F1216, latest revision.
	C. The CONTRACTOR shall designate a wet-out facility and shall provide wet-out liner tubes from the designated facility only. Multiple facilities may not be used to supply wet-out liner tubes.
	D. The ENGINEER at his discretion shall have the right to inspect the designated wet-out facility and randomly draw samples of the resin used to wet-out the CIPP used under this contract.

	2.2 TUBE
	A. The CIPP liner shall be a polyester, vinylester or epoxy vacuum impregnated flexible woven or non-woven tube. The tube shall be inverted into position by the means of hydrostatic head. The tube, once installed, shall be cured to form a hard imperme...
	B. The minimum length shall be that deemed necessary by the ENGINEER to effectively span the pipelining distance of the necessary repair unless otherwise specified. The line lengths shall be verified in the field before impregnation of the tube with r...
	C. The outside of the tube, before installation, shall have an impermeable thermoplastic coating. This coating will form the inner layer of the finished pipe and is required for enhancement of corrosion, flow and abrasion properties.

	2.3 GENERAL REQUIREMENTS OF CIPP
	A. The finished pipe must be such that when the thermosetting resin cures, the total wall thickness will be a homogeneous and monolithic felt and resin composite matrix that will be chemically resistant to withstand internal exposure to domestic sewer...

	2.4 REFERENCE SPECIFICATIONS
	A. Installation and material tests of cured-in-place-pipe (CIPP) must meet the minimum requirements demonstrated by the National Association of Sewer Service Companies (NASSCO) and the following ASTM standards:

	2.5 PIPE DESIGN
	A. The cured-in-place-pipe shall be designed to a minimum wall thickness based on the individual project parameters and the condition of the existing conduit. Prior to installation of the liner, design calculations in accordance with ASTM-F1216 shall ...
	B. The CONTRACTOR shall submit his price proposal based on the appropriate length, size, and existing pipe parameters designated in the Bid Item or Bid Proposal Section. The deterioration of sewers is an ongoing process. Should pre-construction inspec...


	PART 3 EXECUTION
	3.1 ACCESS TO MANHOLES AND ACCESS POINTS A. It shall be the responsibility of the OWNER to locate and designate all manhole access points open and accessible for the work, and provide rights of access to these points. If a street must be closed to tra...
	3.2 CLEANING AND PRE-TV INSPECTION
	A. Sewers shall be cleaned of all debris, roots and other materials that would block proper inversion of the cured-in-place-pipe. Utilizing high-pressure jet cleaning equipment, several passes are completed to assure all debris is removed from the pip...
	B. Sewers shall be CCTV inspected providing, both a video recording and log, which identifies all service connections and openings. Utilizing a color video inspection system with data recording capabilities, the entire pipe sections shall be recorded ...
	C. It shall be the responsibility of the CONTRACTOR to clear the line of obstructions such as solids and roots that will prevent the insertion of the CIPP. If pre-installation inspection reveals an obstruction such as a protruding service connection, ...
	D. All active lateral connections shall be identified and measured. A 360º Pan-and-Tilt view camera shall be used to inspect the pipe traveling upstream. At each connection the operator will stop and turn the camera lens toward the lateral, thereby in...

	3.3 BYPASS OF FLOW
	A. The CONTRACTOR shall bypass the sewerage around the sections of sewer to be lined. The bypass shall be made by plugging an existing upstream manhole if necessary and pumping the sewerage into the downstream manhole or adjacent system. The typical p...

	3.4 RESIN IMPREGNATED OF CIPP TUBE
	A. The CONTRACTOR shall designate a location where the tube shall be impregnated or “wet out” with resin, using distribution rollers and a “single-source” vacuum to thoroughly saturate the tube’s felt fiber prior to installation. The impregnated tube ...

	3.5 INSTALLATION OF CIPP TUBE
	A. The impregnated tube shall be inverted through an existing manhole or other approved access until it has fully traversed the designated line length and the inversion face breaches the target manhole or termination point.
	B. Thermocouples shall be placed at the top, and if possible, the bottom interface of both ends of the liner and, if possible, at all intermediate manholes for monitoring the temperatures during the cure cycle.
	C. The cure cycle and cool down will be dictated with consideration of the actual field conditions and shall be per the manufacturer’s recommendations. The curing temperatures shall be monitored at the boiler truck’s water inlet and outlet lines. The ...
	D. Once the pipe has reached exotherm, cool water shall be slowly introduced into the rehabilitated pipe. The water temperature shall be cooled inside of the pipe to below 100 degrees F. The cool down process will also be affected by actual field cond...
	E. Termination of the cured-in-place-pipe at the manhole is completed by trimming the inverted pipe end back within approximately 2 inches of the outlet connection.

	3.6 TESTING
	A. Leakage testing shall be conducted by monitoring the water level in the down tube during the processing and cool down cycles prior to the reinstatement of laterals and shall be performed under the supervision of the OWNER’s representative or inspec...

	3.7 INTERNAL RECONNECTION OF LATERALS
	A. Lateral connections shall be reinstated robotically whereby a camera and robotic cutter are put into the newly rehabilitated line. Each lateral is identified by a dimple in the cured-in-place pipe or through pre-installation measurements. Initially...

	3.8 FINAL INSPECTION
	A. Upon completion of installation, sewers shall be CCTV inspected, providing both a video recording and log which identifies all service connections and openings. The entire pipe sections rehabilitated shall be recorded on DVD media and presented to ...
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