



FINANCE OFFICE

7 North Dixie Highway · Lake Worth, Florida 33460 · Phone: 561-586-1674

**Addendum No. 1
RFP 15-201**

ENGINEERING SERVICES FOR POWER PLANT SPECIFICATIONS

Each recipient of this Addendum No. 1 to the Request for Proposal (RFP) who responds to the RFP acknowledges all of the provisions set forth in the RFP and agrees to be bound by the terms thereof. This addendum shall modify, clarify, change or add information and clarification and become part of the above referenced RFP.

POSTPONEMENT OF ADDENDUM DATE

FROM: Tuesday, April 21, 2015 at 3:00 PM

TO: Tuesday, April 28, 2015 at 3:00 PM

POSTPONEMENT OF DUE DATE

FROM: Wednesday, May 13, 2015 at 3:00 PM

TO: Wednesday, May 20, 2015 at 3:00 PM

Issued By: City of Lake Worth
Finance Office
April 23, 2015

Signed By: 
Hirut Darge
Purchasing Agent

PROPOSER/Company

Name: _____

Signed By: _____ Print Name: _____

Title: _____ Date: _____