

ENGINEER'S PROJECT NO.
B5015.02
LAKE WORTH PROJECT NO. WT 1504
IFB# 16-116

PROJECT: City of Lake Worth
Water Treatment Plant High Service Pump
Improvements

DATE: June 6, 2016

ADDENDUM NO. 2

TO: ALL PROSPECTIVE BIDDERS

Pursuant to the Instructions to Bidders on this Project, you are instructed to make the following modifications to the Project Contract Documents, which modifications shall constitute a portion of the Contract Documents and be an integral part of the Project:

FRONT END DOCUMENTS

1. Revise Contract Time as follows:
Substantial Completion: 270 calendar days
Final Completion: 310 calendar days

CONSTRUCTION DRAWINGS

1. Sheet C1-2, Revise drawing scale to 1" = 5' for full size drawings (24" x 36").
2. Sheet C1-3, Revise drawing scale to 1" = 5' for full size drawings (24" x 36").
3. Sheet E-2, Revise drawing scale to 1" = 5' for full size drawings (24" x 36").
4. Sheet E-4, Delete "Scale: 1/8" = 1'-0" under "Pump Room Electrical Plan" Label.

/s/ MOCK, ROOS ASSOCIATES, INC.

END OF ADDENDUM NO. 2