



Financial Services
7 North Dixie Highway
Lake Worth, FL 33460
561.586.1654

**ADDENDUM #1 – IFB 16-118
NEW GRAVITY SEWER INSTALLATION & WATERMAIN REPLACEMENT
FROM 10TH TO 12TH AVENUE SOUTH
IN ALLEY BETWEEN B AND C STREETS
JULY 7, 2016**

Each recipient of this Addendum #1 to the Invitation to Bid (IF) who responds to the IFB acknowledges all of the provisions set forth in the IFB and agrees to be bound by the terms thereof. This Addendum shall modify, clarify, change or add information and clarification and become part of the above referenced IFB.

GENERAL COMMENTS:

Document titled IFB 16-118 Project Manual was posted on DemandStar on July 3, 2016. This document contained incorrect dates for Questions Due and Bid Due. An updated document has been posted on DemandStar with the following corrections:

Questions Due date changed from July 20, 2016 to July 26, 2016.

Bid Due date changed from July 27, 2016 at 3:00 PM to August 2, 2016 at 3:00 PM.

Bidders must acknowledge receipt of this Addendum #1 in the space provided below. This Addendum forms an integral part of the IFB documents and therefore must be executed and submitted with your proposal.

Issued by: City of Lake Worth
Procurement
July 7, 2016

Signed by: *Carmine Elliott*
Asst. Finance Director

BIDDER/Company

Company Name: _____

Signed By: _____ Print Name: _____

Title: _____ Date: _____