



Addendum No. 2- July 27, 2016
IFB 16-118

NEW GRAVITY SEWER INSTALLATION & WATERMAIN REPLACEMENT FROM 10th TO 12th AVENUE SOUTH IN ALLEY BETWEEN B & C STREET

Each recipient of this Addendum No. 2 to the Invitation for Bid (IFB) who responds to the IFB acknowledges all of the provisions set forth in the IFB and agrees to be bound by the terms thereof. This addendum shall modify, clarify, change or add information and clarification and become part of the above referenced IFB.

Questions & Answers:

Q1: It appears that the General contractor will retain the Testing Laboratory for the referenced project - please confirm.

A1: Yes, the General Contractor will retain the Testing Laboratory.

Q2: Will there be a pre-bid meeting?

A2: There will be NO pre-bid meeting.

Q3: Is there an Engineer's estimate for it?

A3: Yes, the engineers estimate is \$417,000.

Q4: Does the City of Lake Worth have an anticipated start date set?

A4: The anticipated start date is September 12, 2016.



Proposers must acknowledge receipt of this Addendum No. 2 in the space provided below. This Addendum forms an integral part of the IFB documents and therefore must be executed and submitted with your proposal.

Issued By: City of Lake Worth
Financial Services
July 27, 2016

Signed By: Corinne Elliott
Corinne Elliott
Asst. Finance Director

PROPOSER/Company

Company Name: _____

Signed By: _____ Print Name: _____

Title: _____ Date: _____