



Financial Services  
7 North Dixie Highway  
Lake Worth, FL 33460  
**561.586.1651**

**Addendum No. 3  
RFP 16-213**

**ANALYSIS OF THE PROPOSED DISTRIBUTION SYSTEM UPGRADE PLANS**

Each recipient of this Addendum No. 3 to the Request for Proposal (RFP) who responds to the RFP acknowledges all of the provisions set forth in the RFP and agrees to be bound by the terms thereof. This addendum shall modify, clarify, change or add information and clarification and become part of the above referenced RFP.

**POSTPONEMENT OF DUE DATE**

**From: Thursday, October 27, 2016 at 3:00 PM**

**To: Friday, November 4, 2016 at 3:00 PM**

**CHANGE TO ADDENDUM #1 QUESTION 3 ANSWER HAS BEEN MODIFIED:**

**FROM:**

3. Does the City of Lake Worth anticipate a field assessment will be required for the identification of feasibility issues and construction limitations requested in Item 2.1.2 on page 12? Or, will the evaluation be limited to detail engineering analysis (modeling of existing, proposed & contingency configurations) for the evaluation? Please indicate if both are expected.

**A:** *Both field assessment and engineering analysis are expected.*

**To:**

**A:** *Both field assessment and engineering analysis are expected. Field assessment to be performed consists of 10% -15% of the entire 4.16kV distribution system. The CLWU engineers will assist in directing the consulting company representatives to specific locations that have feasibility issues. Such locations may require thorough analysis and evaluation.*



Proposers must acknowledge receipt of this Addendum No. 3 in the space provided below. This Addendum forms an integral part of the RFP documents and therefore must be executed and submitted with you proposal.

Issued By: City of Lake Worth  
Financial Services  
October 21, 2016

Signed By: *Hirut Darge*  
Hirut Darge  
Purchasing Agent

PROPOSER/Company

Company Name: \_\_\_\_\_

Signed By: \_\_\_\_\_ Print Name: \_\_\_\_\_

Title: \_\_\_\_\_ Date: \_\_\_\_\_